4153 QRP- (STOT Rev A

OUALITY ASSURANCE PROVISIONS

29 OCT 2003

NSN: 01-138-8076

P/N (99207) 3025T28P02
NOMEN: F-404 Outer Air Seal

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 3025T28P02 latest revision and all details and
specifications referenced therein.

I Oualitv/lrgpection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

TOow>

II. Sdgglemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all
manufacturing sources performing processes/operations outside of their
facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval
from the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev.K”"" Method
and location shall be in accordance with the drawing.



III. Mandatory Inspection Requirements

w During production, mandatory inspection is required to be aécomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

NONE
C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the manufacture
and/or testing of the subject items will not be provided by the Government or any other source and is the sole

responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the
furnishing thereof that may be contained in any drawing




FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements. ‘

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shlpment of Material For Government Testing:
A. Fourteen (14) days prior to shlpment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

‘NAVALAIR Depot

First Article test Office

Door 16

NAS Jacksonville, F1.32212-0016

Marking of test sample (s) shipping container: :
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval. g

If the First Article is disapproved, the contractor, upon Government request, shall submit
an additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First
Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional testing following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The Government shall act on this First Article within the time limit specified in paragraph

B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.



C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of

the contractor. Before First Article approval, the costs thereof shall not be allocable to -

this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.
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[P} ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to waive the First Article
Approval .
Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original
Equipment Manufacturer/Prime Manufadturér. An offeror requesting waiver of
First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of
the issue date of solicitation AND

(b) the production location to be used for this requirement is the same
as used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the
officer or employee responsible for the offer, stating that:

(a) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those
previously delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer, AND

{b) the previous production units were manufactured without Material Review
Board disposition or waiver/deviation request or rejection of pre-production
samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United States and the making
of a false, fictitious, or

fraudulent certification may render the maker subject to prosecution under

Title 18, United States Code, Section 1001.)

(1) Offerors requesting waiver of First Article Approval Requirements under
the provisions of this clause are cautioned to submit two prices for articles
required herein - one that is based on compliance with the First Article
Approval Requirements AND one that is basedon a waiver of such requirements.
Where an offeror submits only one price and fails to clearly state that the

price is based on waiver of the First Article Approval Requirements, it will

be deemed to be based on compliance with the First Article Approval
Requirements.

(III) In the event waiver of the First Article Approval Requirements is
granted, the delivery schedule for the production items shall be reduced by
the number of days designated for delivery of First Article Test unit plus the
number of calendar days indicated for the govemment notification of
conditional approval or approval. These requirements are specified in the
quality assurance section of this solicitation. If the offeror is unable to
meet the desired schedule, he shall insert below the altemate delivery
schedule he offers to the government. :

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days:
Item No. ' Quantity After Date of Contract
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT
THE CONTRACTORS FACILITY...WITNESSED AND ACCEPTED
BY THE DCMA/QAR. A WRITTEN TEST REPORT SHALL BE
FORWARDED TO THE CONTRACTING OFFICER. ALL 1423
REQUIREMENTS APPLY.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (5) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative. '

1L The tests to be performed under the Production Lot Sample testing provisions of the
contract are: \

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements. :

i

III. Testing location

L

e
A. The Production Lot inspection shall béibi‘é’ rll'b’rmed at the contractor’s plant, by
the contractor and witnessed and accepted b

=g

the DCMC/QAR. Within fifteen (15)
days of completion of Production Lot Testing the CAO/QAR shall prepare and

‘submit two (2) copies of their test report with|¢onclusions and recommendations to

the Contracting Officer All 1423 requirements TE%DDlY.
E ":‘a!g;v :
il

i: 1i \
B Sample(s) may be considered as productioné ]

n items under the contract provided
sample(s) can be refurbished to ready For Issue KRF T) condition and provided sample(s)
have inspection approval of the cognizant DCMC %:Sample(s) may be shipped as
production items only after all other units required under the contract have been produced

and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (IIT) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.
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information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
: TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-138-8076
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
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S CONTRACT DATA REQUIREMENTS LIST Form Approved
: (1 Data Item) OMB No. 0704-0188
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Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
nleting and reviewing the collection of information. Send comments regarding this burden estimate or any other
: st of this collection of information, including suggestions for reducing this burden, to Department of Defense,
1 "yl.ngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

~e 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
88), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. |C. CATEGORY:

TDP ™ OTHER
D. SYSTEM/ITEM 01-138-8076 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
5 CERTIFICATION DATA/ REPORTS GROUE
6. REQUIRING OFFICE 18 .ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER D TOTAL
DI-MISC-80678/T3 ‘ Philadelphia PRICE
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8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
A AS REQ SUBMISSION SEE BLOCK
16+** a.ADDRESSEE Draft |Reg |Repro
16. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUEMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
'SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SIFICATIONS SHALL INCLUDE,

TIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS IDCMC/ACO 1/0

, DCMC/QAR 1/0
BLOCK # 5~ CONTRACT REFERENCE: P/N:3025T28P02 pCO 1/0
MATERIAL IAW AMS-5754 ' NADEP 1/0
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(2 Data Items)

e_:* CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No.

0704-0188

‘above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
inrluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
~d, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
i ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
#‘ se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302,
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
‘ TDP[] ™ OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
01-138-8076
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

4 .AUTHORITY (Data Acquisition Document No.)

DI-MISC-80678/T1

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD250 REQ | 9.DIST STATEMENT | 1OFREQUENCY | 1ZDATE OF FIRST SUBMISSION 14.DISTRIBUTION
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LT AS REQ. SEE BLOCK # 16 b. COPIES
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*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCo 170
SAMPLE (S)
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COMPLETION OF FAT/PLT
, NADEP 170
w 15.TOTAL 370

17.PRICE GROUP

18 .ESTIMATED
TOTAL PRICE

"1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3. SUBTITLE
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
"4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE
DI-MISC-80678/T2
DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST. SUBMISSION /
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ. o ST
8.ADP CODE 11AS OF DATE | 13DATE }o&* SUE;SEQUEN’IV“ b. COPIES
SUBMISSION 5 a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
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PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 3/0
- REPARED BY H.DATE I.APPROVED BY J.DATE
‘ JICP-P / HUGHES 20 August NAVICP-P / HUGHES 20 August 2002
d — 2002
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