14153 QAP-CS1000821833
30 OCT 08

QUALITY ASSURANCE PROVISIONS

DATE: October 1, 2008

P/N: (30003) 1348AS1040

NSN: 5315 00-082-1833

NOMEN: Pin, Quick Release

CRITICALITY: CSI

DATE OF DETERMINATION: September 25,2008

APPLICABLE CLAUSES:

I. . Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (30003) 1348481040 Rev. “E”, it is the Contractors respomnsibility upon award of
contract to verify and manufacture to the latest revision for all required drawings, details, assemblies
and specification referenced therein... '

II. Quality/Inspection Requirements

A. Meets the requirements of MIL-1-45208A, ISO-9001, or equivalent.

B. First Article Testing applies. DLA Test Facility
C. Production Lot Testing applies. DLA Test Facility

D. Mandatory Inspection applies.

1. Supplemental Requirements

A. Meets the requirements of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2), ISO-9001,
or equivalent.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successfil
completion of First Article or Production Lot Testing without approval from the ESA located at
the NAVICP-P 073 via the PCO. Any proposed change may require a new First Article

Inspection.

C. The Inspection Method Sheets (IMS)/Final Inspection Sheets shall list the characteristics of
each item produced under the contract. The manufacture shall be required to provide certifications
of raw material including castings and forgings. The material source(s) shall be identified and the
documentation shall reference the customer and or contract number. The contractor is responsible
for providing completed IMS/Final Inspection Sheets showing the actual dimensions taken for all
characteristics. Critical Characteristics shall be annotated as such on the IMS sheets

D. Markings shall be IAW MIL-STD-130 latest revision, method and location shall be IAW
drawing,



QUALITY ASSURANCE PROVISIONS (continued)

[V. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOD). |
1) Critical Characteristics: 100% inspectiom shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR.

Critical Characteristics: (30003) 13484851040 Rev. “E”,
C. Major and Minor Characteristics

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less tham (1) one degree.
Threads specified to class (3) three or greater

Inspectable Characteristics:
P/N: 1348AS1040 Pin Quick Release is an altered Item. Make from MS17984C514

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equiipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject itemm(s) will not be provided by the Government and
is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any drawing or referenced

specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

[. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Articles to be furnished hereunder shall be mannfactured, tested and inspected in
accordance with drawing number(30003) 1348451040 Rev. “E”,
or fo the latest revision and all details and specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been paékaged and preserved
per the requirements of the contract and all applicable specifications.

C. Visual: Verification and certification of the ovierall workmanship of the First Article
Sample(s).

D. Dimensional: Verification and certification of 100% dimensional check of the First article
Sample.

E. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to
those tests, which will demonstrate whether the article(s) comply with contract requirements. The
contractor shall be responsible for providing necessary parts and repair of the First Article(s) during

testing,
II. Samples to be submitted for testing:
A. Quantity: 3 ea,
B. Estimated Cost: To Be Determined

IIT. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items; under the contract provided the sample
could be refurbished to ready for issue (RFI) condlition and provided the sample has
inspection approval of the cognizant QAR. Samplle(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for

shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a test coupon that is of the same materiall and has undergone the same special
processes as the First Article test piece. Certificatiion statements for material and processes
will be provided with these test coupons. If coupoms are not available a complete set of
Material receiving and inspection reports are requiired.

D. Ifapplicable one sample is to be unpainted and alil corrosive areas are to be coated with a light
preservative on both samples.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s)
by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First Article point of contact

at the designated test facility.

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA Activity, and the designated
test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE

INSPECTION SAMPLE AND SENT TO:

>DLA-Product Test Center West
>DSCC~-TW (DODAAC SL0704)
>Attn: Lee Utegg

>Sharpe Site Bldg A-3

>700 Roth Road

>French Camp, CA 95231

>

>Phone (209) 982-3705

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to the PCO.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) -

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 ea unit(s) of lot/item within 180 calendar days from the date of
this contract to:

>DLA-Product Test Center West

>DSCC-TW (DODAAC SLO704)

>Attn: Leé Utegg

>Sharpe Site Bldg A-3

>700 Roth Road

>French Camp, CA 95231

>

>Phone (208) 982-3705

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE TESTING.

NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article
Test, the shipping documentation shall contain this contract number amd the lot/item identification.
The characteristics that the First Article must meet the testing requirerments are specified elsewhere in

this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Rieport, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by
the QAR), and all Certificates of Compliance for material (includimg chemical analysis), and any
out-sourced process conducted on the First Article Sample(s) and :all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditioms of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

C. Ifthe First Article is disapproved, the contractor, upon Governament request, shall submit an
additional First Article for testing. After each request, the contracttor shall make any necessary
changes, modification, or repairs to the First Article or select anotther First Article for testing, All
costs related to these tests are to be borne by the contractor, includling any and all costs for
additional tests following disapproval. The contractor shall furnisth any additional First Article to
the Government under the terms and conditions and within the tinme specified by the Government.
The Government shall act on this First Article within the time limiit specified in paragraph B
above. The Government reserves the right to require an equitable :adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to hawe failed to make delivery
within the meaning of the default clause of this contract,

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets
all contract requirements for acceptance and was not consumed or destroyed in testing and,
2) Shall remove and dispose of any First Article from the Goveernment test facility at the
contractor's expense.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) (Contiraued)

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, amd any other

contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructioms, spare parts
support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement
of production of, the balance of the contract quantity is at the sole risk of the contramtor Before First
Article approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

I. The contractor shall produce both the First Article and the production quantity at the same facility
and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clamse. Such
notification must be addressed to the attention of the ACO with copies to the DLA Clontracting Officer
and to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL RE QUIREMENTS

1. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime
Contractor. An offeror requesting waiver of First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of

solicitation, AND ‘
(b) the production location to be used for this requirement is the same as used for the

previous production run. J

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or emplayee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render thie maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on compliance
with the First Article Approval Requirements AND one that is based on a waiver of such
requitements. Where an offeror submits only one price and fails to clearly state that the price is based
on waiver of the First Article Approval Requirements, it will be deemed to be based on compliance

with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery of
First Article Test unit plus the number of calendar days indicated for the government notifiication of
conditional approval or approval. These requirements are specified in the quality assurance section of
this solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the
alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

[tem No. Quantity Days After Contract Awamd




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

(30003) 1348481040 Rev. “E”,

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon
the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random fronz the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection bry
Attributes. In addition the QAR shall select the applicable number of items at random frozn
each successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approvak.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a lighted
preservative. .

I1. The tests to be performed under the Production Lot Sample testing provisions of the contract are:

A. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordamce
with drawing number (30003) 1348451040 Rev. “E”, or to the latest revision and all details and
specifications referenced therein.

B. Dimensional Check

C. Packaging and Preservation: Verification that the parts have been packaged and preserrved
per the requirements of the contract and all applicable specifications.

D. Visual: Verification and certification of the overall workmanship of the Production Lot

Sample(s). ‘
E. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shaill
also be subjected to those tests, which will demonstrate that the sample(s) comply with
contract requirements.

IM1. Testing Location, Cost and Estimated Lead-Time

A. The contractor is to ship sample(s) and all required documentation and technical data tto:

>DLA-Product Test Center West
>DSCC-TW (DODAAC SL0O704)
>Attn: Lee Utegg

>Sharpe Site Bldg A-3

>700 Roth Road

>French Camp, CA 95231

>

>Phone (209) 982-3705



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) (Cont.)

B. The shipping container marking: “FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER 2
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submiit two (2) copies of their test report with conclusions and recommendations to PCO and

the ACO.
SHIPMENT AND DISTRIBUTION OF SAMPLE(S):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for -
preliminary inspection of test sanmples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO / ACO and the designated test facility. In addition,
the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets,
First Article Test Report (Signed by the QAR), Certificates of Compliance, including out-
sourced processes conducted, and all technical data associated with the Production Lot
Sample(s) to the testing facility. The envelopes shall be clearly matked, “DO NOT OPEN IN

MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided sample(s)
can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The confractor must provide material
disposition to the applicable Government Facility.

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc.

within fourteen (14) days prior to shipping,



PRODUCTION LOT APPROVAL {(GOVERNMENT TESTING)

A. The Production Lot Sample(s) shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be subimitted
via the cognizant government inspector, and all transportation charges prepaid by the

contractor to:

>DLA-Product Test Center West
>DSCC~-TW (DODAAC SL0O704)
>Attn: Lee Utegg

>Sharpe Site Bldg A-3

>700 Roth Road

>French Camp, CA 95231

>

>Phone {209) 982-3705

2. The samples and shipping container shall be identified by contract number, lot number,
and clearly marked as follows:

PRODUCTION LOT TEST SAMPL.ES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 60 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 90days of the receipt of the samples, the testing facility shall
notify the PCO/ACO of the results of the testing, together with a recommendation for approval or

disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 60 days ffrom their submission for testing, the contract
delivery schedule shall be equitably adjusted as necess:ary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaming of the default clause of this contract, and

this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all siamples representative of the lot must pass all
the contract requirements. In the event a sample fails tio pass such requirements, the Iot will be
rejected. In such event, the government may, at its option and at no additional cost to the government:
1) terminate all or any portion of this contract for defawlt; II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Governiment, or; III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked production lots
in the same way as they did to the original Production [Lot.

F. For each additional sample or each resubmission off a modified sample which the contractor is
required to submit for approval hereunder as a result off a failure of a previous sample to conform to
the requirements of the specification, the contractor sh:all pay to the government the costs of re-
inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the

amount of such costs.

10



G. The contractor must provide material disposition instructions to the Government Testing Facility
for the return of the Production Lot Sample(s).

H. Nothing contained in the foregoing provisions of this claus®, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this

contract entifled Default.

11



CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved

OMB No.

0704-0188

needed, and completing and reviewing the collection of information.

Defense, Washington Headquarters Services,
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

information if it does not display a currently valid OMB control number.

above address.
Block E.

Directorate for Information Operations and Reports
Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

The public reporting burden for this collection of information is estimated to average 220 hours per response,

including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
Send comments regarding this burden estimate or

any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

(0704~0188), 1215

A.CONTRACT LINE ITEM NO. B.EXHIBIT

TDP[ ]

C.CATEGORY:

™[]

OTHER[]

D."SYSTEM/ITEM E.CONTRACT/PR NO.

F'.CONTRACTOR

N8N:5315 00-082-1833

1.DATA ITEM | 2.TITLE OF DATA ITEM 3.SUBTITLE 17 . PRICE

NO. . GROUP
CERTIFICATION DATA/REPORTS COMPLETE PROCESS/OPERATION SHEETS

0001 :

4 .AUTHORITY (Data Acquisition 5.CONTRACT REFERENCE

Document No.)

6.REQUIRING OFFICE

18 . ESTIMATE
D .
TOTAL PRICE

* Block 14:

>DLA-Product Test Center West
>DSCC-TW (DODAAC SL0704)
>Attn: Lee Utegg

>Sharpe Site Bldg A-3

>700 Roth Road
»>French Camp,
>>Phone (209)

CA 95231
982-3705

Block 13: Second submission required if the
‘process/operation changes after
approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT

TEST OR AT

CONTRACT test.

COMPLETION IF TESTING IS WAIVED.)

** Block 14:
>DLA-Product Test Center West
>DSCC~TW (DODAAC SL0704)
>Attn: Lee Utegg

>Sharpe Site Bldg A-3

>700 Roth Road
>French Camp,
>>Phone (209)

CA 95231
982-3705

DI-MISC—80678/T1 N/A
7.DD250 9.DIST 10FREQUENC | 12DATE OF FIRST 14 .DISTRIBUTION

REQ STATEMENT Y SUBMISSION

REQUIRED

LT AS REQ AS REQ b. COPIES
8.ADP B 11.AS OF 13.DATE OF

CODE DATE SUBSEQUENT a. Draf Final
A SUBMISSION ADDRESSEE t

N/A AS REQ Re | Repro

- g
16.REMARKS
- Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 SEE BLK 00 01 00
apply. . le*

Block 9: Statement B, US Government, Naval Inventory Control SEE BLK 00 01 00
Point. 16%*

(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT I 00 01 00
CONTRACT COMPLETION

IF TESTING IS WAIVED.) testing sample.

CAO/QAR 00 01 00




CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved

OMB No. 0704-0188

completing and reviewing the collection of information.

DC 20503, Please DO NOT RETURN your form to either of these addresses.
Contracting Officer for the Contract/PR No. Listed imn Block E.

Public reporting burden for this collection of information is estimated to average 110 hours pw=r response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining th= data needed, and
Send comments regarding this burden estimate or any other aspect
of this collection of information, including sugygestions for reducing this burden, to Departmemt of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,

Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Projsct (0704-0188), Washington,
Send completed form te the Government Issuing

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH No. |c. carecory:

TDP ™ OTHER X
D. SYSTEM/ITEM
NSN: 5315 00-082-1833 E. CONTRACT/PR NO. F., CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3, SUBTITLE 17.PRICE
GROUP
0004 CERTIFICATION DATA/REPORTS PROCESS AND MATERIAL CERTIFICATION
18 .ESTIMA
TED
4. AUTHORITY (Data Acquisition Document No.} |[5. CONTRACT REFERENCE 6. REQUIRING OFFICE TOTAL
DI-MISC—80678/T3 N/A DEFENSE SUPPLY CENTER PRICE
7. DD 250 REQ |9. DIST 10. FREQUENCY|[12. DATE OF FIRST 14. DISTRIBUTION
1T STATEMENT AS REQ SUBMISSION
REQUIRED AS REQ b. COPIES
8. ADP CODE |° 11. AS OF 13. DATE OF SUBSEQUENT a . ADD | Final
A DATE AS REQ REZSSE Re
N/A o Draft g |Repro
NZADEP
&
16. REMARKS . CCODE 00 01 00
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. DsC_/ |
Py/C
AIND .
CODE 00 01| 00
Block 9: Statement B, US Government, Naval Inventory Control |
Point.
Block 3: Separate reports shall be provided for the below listed
subtitles and shall
include certification that all vendors performing these processes are
prime
(OEM) approved sources. In the case where other than the OEM's
specifications
are to be utilized, separate certifications are required.
Block 5: Contract Reference PN: 1348AS51040 rev.”E”
1. CERTIFICATIONS OF APPROVED MATERIAL SOURCES
2. CERTIFICATIONS OF APPROVED MATERIALS
3. CERTIFICATIONS ON THE FOLLOWING: (LIST PROCESSES FROM DRAWING,
PARTS LISTS)
Make from MsS17984C514
Material for button and handle: stainless steel Type 303 per ASTM
A582
Block 12: First submission to be made upon submission of
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT ]
COMPLETION .
15.
TCOTAL 00 {02 00
G.PREPARED BY H. DATE I. APPROVED BY J. DATE
October 1, 2008
NAVICP-P October 1, 2008 (NAVICP-P

DD FORM 1423-1,

AUG 96

PREVIOUS EDITION MAY BE USED

Page £'3 of lfq’fPages




INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM

FOR GOYERNMENT PERSONNEL

Itemn A Self-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical Manual
Other - other category of data, such as AProvisioning,z AConfiguration Management= ,etc.

Item D. Enter name of systennv/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Selfiexplanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering,

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Ttem 3. Enter subtitie of data item for further definition of data item (optional entry)

Item 4. Bater Dataltem Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Bnter technical office responsible for ensuring adequacy of the data item
Ttem 7. Specify requirement for inspection/acceptance of the data jtem by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Ttem 9. For technical data, specify requirement for contractor to mark the appropriate distribution
statement on the data (ref DoDD 5230.24)

Item 10, Specify number of times data items are to be delivered

Item 11, Specify as-of date of data jtem, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Itemn 14, Enter addressees and number of draft/final copies to be delivered to sach addressee.
Explain reproducible copies it Item 16

Item 15. BEnter total number of draft/final copies to be delivered
Item 16. Use for additionat clarifying information for items 1 through 15. Examples are: Tailoring

of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13; Explanation of
reproducible capies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from wne of the following groups of effort in developing
estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not ottherwise essential to the contractora performance of
the primary contracted effort {production development, testing, and administration) but which is
required by DD Form 1423

Bstimated Price - Costs to be included uwnder Group I are those applicable to preparimg and
assembling the data item in conformance with Grovemment requirements, and the adrimistration and
other expenses related to reproducing and delivering such data items to the Government,

b. Group II. Definition - Data which is essenttial to the performance of the primary contracted
effort both the contractor is required to perform mdditional worl to confarm to Government
reqhirements with regard to depth of content, format, frequency of submittal, preparatiom, control, or
quality of the data item.

Bstimated Price - Costs to be included underr Group IT are those incurred over and above the
cost of the essential data item without conformimg to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data itern to the

Government.

¢. GroupIII. Definition - Data which the comtractor must develop for his intemal vse in
performance of the primary contracted effort and! does not require any swbstantial change: to conform
to Government requirements with regard to deptth of content, format, frequency of submuittal,
preparation, control, and quality of the data item..

Bstimated Price - Costs to be included undes Group 111 are the admimistrative and otther
expenses related to reproducing and delivering smch data item to the Government,

d. Group IV Definition « Data which is devefioped by the contractor as part of his nogmal
operating procedures and his effort in supplying tthese data to the Governument is minimail

Bstimated Price - Group IV items should noirmally be shown on the DD Form 1423 «at no cost.

Item 18. For each data item, enter an amount eqyual to that portion of the total price which i s
estimated to be attributable to the production dewzelopment for the Government of that items of data.
These estimated data prices shall be developed wnly from those costs which will be incutrred as a
direct result of the requirement to supply the data, over and above those costs which wowld
otherwise be incurred in performance of the contrract if not data were required. The estimated data
prices shall not include any amount for rights in dlata. The Government s right to use the data shalt
be governed by the pertinent provisions of the comtract
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