415> QRP- (4103

UALITY CE PROVISION
N: 5330-01-139-22 .
P/N: (99207) 5031T13P02

NOMEN: # 3 Rotating Bearing Seal

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number5031T13P02 Revion “R” or latest revision and all details and specifications
referenced therein.

1. Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:

B. First Article Testing applies: '

C. Mandatory Inspection applies: Refer to contract section C.
D. Production Lot Testing Applies

E. Site Survey may be required

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivelent
apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During productiori, mandatory inspection is required to be accomplished by the contractor, as
follows: : ’

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.



2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR. >

B. Critical Characteristics:

1..000063-.625/SURFACE FINISH = 8 CIRCUMFERENTIAL AREA
-E- ONLY. :

2. CIRCULAR RUNOUT [G] .0005 / -H- (CIRCULAR
3. CIRCULAR RUNOUT [G][H] .0005
4. 27 SLOTS EQUALLY SPACED / TRUE POSITION [G][H] 020R
Critical Characteristics:
(Shall be defined as below,unless defined by the Prime Contractor
Diametrical and liner dimensions having a total tolerance of 0.001 or less.
Surface finishes having a 16 value or less. |
Any geometric feature control requirement with a total tolerance range of 0.002 or less.

Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

. IV. Unless expressly provided for clsewhere in this Clause, equipment such as fixtures, jigs, dies,

patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the sole responsibility of the contractor. The foregoing
applies notwithstanding any reference to such equipment or the furnishing thereof that may be
contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria: .

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article (s)
during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

I Special Instructions: v

Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other
units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:

A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipated shipping date, with an information copy to the

'PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test samples

by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Recieving report (DD form 250), bearing the QAR 's signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM™.
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FIRST ARTICLE APPROVAL  ( GOVERNMENT TESTING)

A. The contractor shall deliver 1 unit of lot / item 001 within 250 calander days from the date of
this contract to the government designated facility listed below.

AS THIS PART MAY REQUIRE A SPECIAL FIXTURE TO PERFORM THE
DIMENSIONAL INSPECTION, THIS FIXTURE SHALL ACCOMPANY

THE FIRST ARTICLE SAMPLE, IF THE FIXTURE CANNOT BE SHIPPED
ARRANGEMENTS SHALL BE MADE THRU NAVICP PHILADELPHIA TO
HAVE AN INSPECTION TEAM FROM NADEP JAX AND NAVICP PHILA
VISIT THE AWARDEE AND PERFORM THE DIMENSIONAL INSPECTION
AT THE MANUFACTURING FACILITY

NAVAL AVIATION DEPOT JACKSONVILLE

ATTENTION CODE 6.3.4.22 / ROGER IVORY / LARRY GIGGEY
BLDG 797

NAS JACKSONVILLE, FLORIDA. 32212-0016

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RF], DO NOT TAKE UP IN STOCK”.
CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is dlsapproved the colntractor upon Government request, shall submit an
additional First Article for testmg After eac ‘chuest the contractor shall make any necessary
changes, modification, or repairs to the First J i icle or select another First Article for testing. All
costs related to these tests are to be bome by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish any additional First Article
to the Government under the terms and 'condmons and within the time specified by the
Government.

The government shall act of this First Amcle ‘

above. The government reserves the nght toIH eqx'!ire an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests. ,

w:thm the time limit specified in paragraph” B”



C. If the contractor fails to deliver any First Article on time, or the cdntracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make dehvery
within the meaning of the default clause of this contract. ..

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractors expense.

E If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the testing activity.
Failure to provide such notiication shall excuse the government from any delay in performing First
Article Testing and informing the contractor of the sesults thereof.
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successive lot or
portion thereof. .

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractors plant, by the contractor
and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of completion of :
Production Lot Testing the CAO/QAR shall prepare and submit two (2) copies of their test report
with conclusions and recommendations to the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided sample(s) can be
refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection approval
of the cognizant DCMC. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

L-10



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to providé any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any porition of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (III) require the
submission of ‘additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they dxd to the ongma] Production Lot.

C.For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the government
in accordance herewith, shall in any way prejudice the right of the government under the clause of
this contract entitled Default. -

110



CONTRACT DATA REQUIREMENTS LIST

@ Data Items)

FORM APPROVED
OMEB NO. 07040183

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INPORMATION. SEND COMMENTS
REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INPORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT, OF DEFENSE,
WASHINGTON HEADQUAKTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1213 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 222024352, AND TO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (9704-0188) , WASH. DC 20303, PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.

SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK B,
A.CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY: '
. TDP ™ OTHER
D. SYSTEMTITEM E. CONTRACT/PR. NO. F. CONTRACTOR
01-139-2282
1.DATA ITEM 2. TITLE OF DATAITEM _|3. SUBTITLE
NO.
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No. ‘
°) DI-MISC-80678/T1 . DEFENSE SUPPLY CENTER PHILA
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. ASOFDATE |13. DATE OF SUBSEQUENT SUBMISSION [ 8 ADDRESSEE Draft . Final
A ASREQ SEE BLOCK #15 Reg |Repn
16. REMARKS DCMC/ACO . 1/0
PARA. 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) DCMC/QAR w1
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF :
FAT/PLT. PCO 10
15. TOTAL 30
L.DATA ITEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4. AUTHORITY (Data acquisition document 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DEFENSE SUPPLY CENTER PHILA
7. DD 250 REQ |S. DIST - 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ SEE BLOCK #16 b. COPIES
8. APP CODE 11. ASOFDATE |13.DATEOF SUBSEQUENT SUBMISSION [N ADDRESSEE Draft Final
A ASREQ SEE BLOCK #1°6 Reg |Repr
16. REMARKS DCMC/ACO * 10
PARA 10.1,10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 SHALL APPLY
¢ UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR Py T
%+ AT TIME OF CONTRACT COMPLETION.
PCO 10
15. TOTAL
G.PREPARED BY H. DATE L. APPROVED BY J.DATE
oot Fughes 1-19:3001 Dobove Faghes 1-19:2001
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; . .
. CONTRACT DATA REQUIREMENTS LIST
1 Data Jtem

Form Approved
OMB No. 0704-0188

MﬂcrupnﬂulnndcnhﬂhllM«Nmumuwllohmwmhdﬁhﬂhhcfumm mrdzlng
seurces, and previewing

and
existing data ueded.h:

"gg
1215 Jefferson Davis

the collection of lnformatio
thisburden, to

Headquarters Services,
Office of Management and Budget, Paperwork Reduction Project (0704-. 188), Washington, DC 20503, Please DO NOT

/ these addressess. Send completod form to the

n. Semd
W‘ n
Sulte 1204, Arlington, VA 222024302, and to the
A NOT RETURN g

comments regarding this
of Defense, Washingto
your form to either of

s

hsuing Contracting Officer of the Contract/PR No. Hsted in Block E.

A. CONTRACT LINE ITEMNO. |B. EXHIBIT

. TOP

C. CATEGORY:

™

OTHER

). SYSTEM/ITEM
1-139-2282 / BEARING SEAL

E. CONTRACT/PR

F. CONTRACTOR

. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTTILE 12, PRICE G
5| CERTIFICATION DATA / REPORTS ‘
. AUTHORITY (Data 5. CONTRACT REFERENCE 6. REQUIRING OFFICE paldloey.
I-MISC-80678/T3 PSP
. DD 250 9. DIST 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
EQ SUBMISSION
T STATEMENT |AS REQ SEE BLOCK 16* b. COPIES
. APP 11. ASOFDATE 13. DATEF ADDRESSEE Final
ODE SUBSEQUENT * ADDRE Draft
. ASREQ SEE BLOCK 16* Reg | Repro
ARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY DCMC/ACO 1/0
DCMC / QAR * 1/0
LOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (8) PCO " 10
ND/OR PRODUCTION LOT SAMPLE.
LOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE
ELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
ROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
ERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
}E PRIME (OEM) APPROVED SOURCES.
f:OCK #5 - CONTRACT REFERENCE:
N: (99207) 5031t13p02 ’
ertification of approved material AMS-6322 and approved material supplier
EEN per note § and P11TF3
hrome plate per note 8 and AMS-2406
lagnetic Particle Inspection
1ese certifications are required at First Article Testing or contract complcuon lf :
sting is waived.
) |} )
. PREPARED BY H. DATE L APPROVED BY -~ J. DATE
Robert Hughes 1-19-2001 Robert ughes 1-19-2001
" Form 1423-1,JUN 90 Previous editions are obsolete.
ijmxs 8/N 0102-LF-010-5500 *
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- | CONTRACT DATA REQUIREMENTS LIST

Data ltems)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OFf INFORMATION. 8END COMMENTS
REGARDING THIS BURDEN RSTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS POR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1213 JEFFERSON DAVIS HWY., SUTTE 1204, ARLINGTON, VA. 22202-4302, AND TO

/ THE OFFICE OF MANAGEMENT AND BUDJIET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR PORM TO EITHER OF THESE ADDRESSES.

SEND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT/ PR NO. LISTED IN BLOCK E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C.CATEGORY: +*
TDP ™ OTHER
D. SYSTEMATEM E. CONTRACT/ PR. NO. F. CONTRACTOR
01-139-2282tn
LLDATAITEM  |2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
REQUEST FOR WAIVER
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No. ’ : .
) DI-CMAN-80640B . DEFENSE SUPPLY CENTER: Ph,|q
7.DD 250 REQ [9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT STATEMENT ASREQ b. COPIES
8. APP CODE . 11. AS OF DATE 13. DATE OF SUBSEQUENT SUBMISSION & ADDRESSEE Draft Final ..
' Reg |Repn
16. REMARKS DCMC/ACO 10
DCMC/ QAR w0 ]
PCO )
DSCP 10
),
15. TOTAL 40
LDATAITEM |2 TITLE OF DATATTEM 3. SUBTITLE
NO. -
REQUEST FOR DEVIATION
4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.) .
DI-CMAN-80641B DEFENSE SUPPLY CENTER } Phelg
7.DD 250 REQ | 9. DIST 10. FREQUENCY | 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT STATEMENT ASREQ : b. COPIES
REQUIRED - |
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION [ 3 ADDRESSEE Draft Final
. Reg |Repr
16. REMARKS DCMC/ ACO T
DCMC/ QAR 10
PCO wl
DSCP 10
. 15. TOTAL 40
G. PREPARED BY H.DATE 1. APPROVED BY J.DATE
. Dobont Fugles 1-19-2001 Bobort Fashes 1-19-2001
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