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FIRST ARTICLE TEST REQUIREMENTS
(GOVERNMENT TESTING)

P/N: 369297

TMS/NOMEN: J52,Bolt, Externally, Rel
NSN: 5306-00-680-6791

Criticality: CSI

Criticality determination date: 12-Jan-09

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Pratt and Whitney, 77445Drawing P/N 369297, parts list revision K or
latest revision, and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per the
requirements of Pratt and Whitney, 77445 Drawing P/N 369297, parts list revision K, or latest
revision, and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved per
the requirements of the contract.

D: Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished First Article
Sample(s).

(1) NOTE 1 DIA A MUST BE CONCENTRIC WITH THD OD WITHIN 0.001" FIR

(2) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.001" FIR
(3) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.0005" FIR

F. Non-Destructive Inspection: N/A

G. Fit/Form/Function: N/A

H. Material Analysis of the First Article Sample(s): AMS 7471 Nickel Alloy IAW DWG.

. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article(s)
during testing.
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II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: TBD

[1I. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any change to the
manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor. One
sample may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval
of the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a certified test coupon that is of the same material and has undergone the same special
processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with alight
preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy
to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test
sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to the following
First Article point of contact at the designated test facility:

Fleet Readiness Center Southeast (FRCSE)
6206 AVIATION AVE

CECIL COMMERCE CENTER

FAT TEST OFFICE

JACKSONVILLE FL 32221-8112

ATTN: LARRY GIGGEY 4.1.9

(904) 317-1715
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B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO Code DSCP, and the designated test facility. In
addition, the contractor must supply all detailed process/operation sheets, Inspection Method
Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First
Axrticle Sample(s).

These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN
IN MAILROOM." These forms and documentation shall be sent to the following point of

contact;

Fleet Readiness Center Southeast (FRCSE)
6206 AVIATION AVE

CECIL COMMERCE CENTER

FAT TEST OFFICE

JACKSONVILLE FL 32221-8112

ATTN: LARRY GIGGEY 4.1.9

(904) 317-1715

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VGC.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)

P/N: 369297

NSN: 5306-00-680-6791

TMS/NOMEN: J52 , Bolt, Externally Rel
CRITICALITY: CSI

DATE OF DETERMINATION: 12-Jan-09

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Fleet Readiness Center Southeast (FRCSE)
6206 AVIATION AVE

CECIL COMMERCE CENTER

FAT TEST OFFICE

JACKSONVILLE FL 32221-8112

ATTN: LARRY GIGGEY 4.1.9

(904) 317-1715

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: TBD. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article must meet the
testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis), any
out-sourced process conducted on the First Article Sample(s) and all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing,
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All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Arlicle, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this confract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and,

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

1. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for

1) progress payments, or
2) termination settlements if the contract is terminated for the convenience of the

Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring confracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First
Article Approval. Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor. An offeror requesting waiver of First Article Approval
Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered and
accepted by the Government or the Original Equipment Manufacturer/Prime Contractor,
AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions
of this clause are cautioned to submit two prices for articles required herein - one that is
based on compliance with the First Article Approval Requirements AND one that is based on
a waiver of such requirements. Where an offeror submits only one price and fails to clearly
state that the price is based on waiver of the First Article Approval Requirements, it will be
deemed to be based on compliance with the First Article Approval Requirements.

[11. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery
of First Article Test unit plus the number of calendar days indicated for the government
notification of conditional approval or approval. These requirements are specified in the quality
assurance section of this solicitation. If the offeror is unable to meet the desired schedule, he shall
insert below the alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Confract Award




PRODUCTION LOT TESTING REQUIREMENTS
(CONTRACTOR TESTING)

P/N: 369297

NOMEN: J-52, Bolt, Externally Rel

NSN: 5306-00-680-6791

CRITICALITY: CSI

DATE OF DETERMINATION: 12-Jan-09

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from
the production lot per the ANSIVASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with Pratt and Whitney, 77445 , drawing P/N 369927 Parts list revision

K
or latest revision and all details specifications referenced therein.
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B. Identification: Verification and certification that the parts identified per the
requirements of Pratt and Whitney, 77445, drawing number 369297, revision K or latest
revision, and all details and specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production
Lot Sample(s).

E. Dimensional; Verification and certification of 100% dimension check of finished
Production Lot Samples(s).

(1) NOTE 1 DIA A MUST BE CONCENTRIC WITH THD OD WITHIN 0.001" FIR
(2) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.001" FIR
(3) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.0005" FIR

F. Non-destructive Inspection: N/A
G. Form/Fit/Function : N/A

H. Material Analysis of Production Lot Sample(s): N/A. However, all applicable material
certificates must be provided to verify that materials used during manufacture of Production Lot
Sample(s) comply with drawing requirements.

I. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

II1. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two copies of their test report with conclusions and recommendations to the DSCR-VGC,
the Basic Design Engineer, and the ACO.
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IV. Notification of Testing

The contractor shall provide the PCO, ACO and QAR prior to conducting Production Lot Tests
so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to J52 FST and
to the Fleet Readiness Center Southeast (FRCSE) test facility. The envelope shall be clearly
marked. "DO NOT OPEN IN MAILROOM".

Fleet Readiness Center Southeast (FRCSE)
6206 AVIATION AVE

CECIL COMMERCE CENTER

FAT TEST OFFICE

JACKSONVILLE FL 32221-8112

ATTN: Greg Fuqua 4.1.9

(904) 317-1503

B. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue condition and provided the sample(s) have
inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for

shipment.



PRODUCTION LOT APPROVAL
(CONTRACTOR TESTING)

P/N: 369297

TMS/NOMEN: J52, Bolt, Externally Rel
NSN: 5306-00-680-6791

Criticality: CSI

Criticality determination date: 12-Jan-09

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the
CAO shall notify the contracting officer, DSCR-VGC, of the results of the testing, together with
a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 25 days from their submission for testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. Ifthe contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
berejected. In such event, the government may, at its option and at no additional cost to the
government, () terminate all or any portion of this contract for default, (IT) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures proposed by the contractor for rework are acceptable to the Government, or (I1I)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.
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G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the Government
under the clause of this contract entitled Default.



QUALITY ASSURANCE PROVISIONS

P/N: 369297

NSN: 5306-00-680-6791

TMS/NOMEN: J52, Bolt, Externally Rel
CRITICALITY: CSI

DATE OF DETERMINATION: 12-Jan-09

APPLICABLE CLAUSES:

1. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number Pratt and Whitney, 77445Drawing P/N 369297 Rev. K and parts list
revision level K or latest revision, and all details and specifications referenced therein.

I1. Quality/Inspection Requirements
A. MIL-1-45208 applies or ISO 9000 equivalent.

B. First Article Testing applies: Government Testing
C. Production Lot Testing applies: Contractor Testing
D. Mandatory Inspection applies.

II1. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the J52 FST, Fleet Readiness Center Southeast Jacksonville FL via the PCO. Depending upon
the proposed change, a new First Article Inspection may be required.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor is
responsible for providing completed IMS showing the actual dimensions taken for all critical
characteristics.
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D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics for Pratt and Whitney, 77445Drawing P/N 369297 are:

(1) NOTE 1 DIA A MUST BE CONCENTRIC WITH THD OD WITHIN 0.001" FIR
(2) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.001" FIR
(3) CALLOUT THIS FACE MUST BE SQUARE WITH DIA A WITHIN 0.0005" FIR

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.



CONTRACT DATA REQUIREMENTS LIST

Form Approved
CMB No. 0704-0188

I‘Ubhue;wmng burden for this collection of inf font is

and reviewing the collection of information, Send comments regarding this burden estinate or any other aspect of this edllection of inf
Headguarters Services, Directarate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 771207 -2303, and io the Dﬂ' e of Management and Eudgel Paperwork Reduction Project (0704-0188),
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d to average 110 fours per response, including the fime for reviewing mslrua‘wns, searclnng existing data sources, gathering and maintaining the data needed, and conpleting
ions for reducing this burden to Department of Defense, Washington

A. Contract Line Item No. B. Bxhibit

C. Category

ENGINEERING

D. SystenvItem

5306-00-680-6791  P/N 369297

B. Contract/PR NO.

F. Contractor

1. Data Itern No.
0004

2. Title of Data Item: CERTIFICATION/DAT AREPORTS

3. Subtitle: CBRTIFICATION/
DATAREPORTS

4. Authority (Data Acquisition Document No.)
DI-MISC-80678/T3

5. Contract Reference

6. Requiring Office
DSC Phila.

7. DD 250 Req 9. Dist Statement Required 10. Frequency
LT ASREQUIRED

12. Date of First Submission
BLOCK 16

14,

Distribution

8. APF Code 11. AsofDate
A

13. Date of Subsequent Submission
BLOCK 16

a. Addressee

b. Copies

Draft Final

Reg Repro

16. REMARKS

PARA 10.1,10.2.1,10.22,10.24,10.5 APPLY

BLOCK 3:

AMS 7471 Nickel Alloy JAW DWG.

2. PROCESS CERTIFICATIONS FOR: P/N 369297

N/A

3. PROOF LOAD TESTING CERTIFICATION FOR P/N 369297

N/A

4. INSPECTION CERTIFICATIONS FFOR: P/N 369297

N/A

BLOCK 12:

* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)
CONTRACTOR SITE: FORREVIEW

GOVERNMENT SITE: AS DELIVERABLE

BLOCK 13:

**UPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)
CONTRACTOR SITE: FOR REVIBW

GOVERNMENT SITE: AS DELIVERABLE

SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITLBS AND SHALL INCLUDE CERTIFICATIONS
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. IN THE CASE WHERE
OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARATE CERTIFICATIONS ARE REQUIRED.

1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: . P/N 369297

FRCSEISSC 0 1 0
4,19

DSCP

CAO

15. TOTAL 0 3 0

H. DATE
12 JAN 2009

G. PREPARED BY
Nick Adams

1. APPROVEDBY
Amanda Valdez

J.DATE
23 JAN 2009
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