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QUALITY ASSURANCE PROVISIONS

P/N: 4665062-503

NSN: 5306007039906

NOMEN: TA-4J Bolt Assy, Slat Track Stop
CRITICALITY (CSI/CAX/Non-critical): CSI
DATE OF DETERMINATION: 07/02/2009

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 4665062 Rev “D” and all details and specifications
referenced therein.

II. Quality/Inspection Requirements
A. ISO 9000 equivalent of MIL-I-45208 applies.
B. First Article Testing applies. Contractor Testing
C. Production Lot Testing applies. Contractor Testing
D. Mandatory Inspection applies.
III. Supplemental Requirements

A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2)
applies.

B. The contractor shall include on the detailed process/operation sheets an
identification method that is traceable to the contract as well as all manufacturing sources .
performing processes/operations, both those performed in-house and those outsourced.
These sheets shall not be revised or altered after the successful completion of First Article
or Production Lot Testing without approval from the ESA located at Patuxent River via
the PCO. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item
produced under the contract shall have traceability to the raw material, casting, or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor-is responsible for providing completed IMS showing the actual
dimensions taken for all critical characteristics. ' :




QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be IAW MIL-STD-130 to the latest revision. Method and location
shall be IAW the drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics: P/N 4665062

1. VALIDATION OF PROPER MATERIAL FOR SUBCOMPONENT P/N

4665062-9
2. VALIDATION OF PROPER HEAT TREAT OF SUBCOMPONENT P/N

4665062-9
3. VERIFY SUCCESSFUL COMPLETION OF NDI REQUIREMENTS
FOR SUBCOMPONENT P/N 4665062-9

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs,-dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or referenced specification.

VI. The following manufacturing aid(s) will be furnished for the purpose(s) indicated
and shall be returned to the Government after use as intended and not later than the

delivery date of the last production item of the contract. N/A

VIL. The below listed drawings apply and are being furnished. N/A



FIRST ARTICLE TESTS REQUIREMENTS (CONTRACTOR TESTING)

P/N: 4665062-503

NSN: 5306007039906

NOMEN: TA-4J Bolt Assy, Slat Track Stop
CRITICALITY (CSI/CAI/Non-critical): CSI
DATE OF DETERMINATION: 07/02/2009

A U. S. Government Team consisting of Quality Assurance, Industrial Specialists, and
Engineering personnel from NAVICP-and NAWCAD Patuxent River or their designee
shall witness testing.

The BDE activity will not make any arrangements for inspection of the sample until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection by the BDE activity
and NAVICP. This letter will be forwarded to the BDE activity. The DCMA QAR shall
be present during the inspection team’s visit to the manufacturing site to perform the first

article inspection.

I. First Article Inspection/Test Criteria. The tests to be performed under the First Article
approval clause of the contract are:

A. Dimensional Check (100%)
B. A determination of Form

C. Compliance with drawing 4665062 Rev “D”, parts list, and all details and
specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate whether the article(s) comply with
contract requirements.

II. Special Instructions. The contractor shall be responsible for providing necessary parts
and repair of First Article Sample(s) during testing. :

III. Notification of Testing. The contractor shall notify the PCO, ACO and QAR prior to
conducting the First Article Tests so that the Government may witness such testing.



IV. Test Report. The test report shall be in accordance with MIL-HDBK-831 or
equivalent, and shall be submitted (2) copies via the Cognizant CAO/QAR to DLA and
(1) copy to the address and POC listed below:

Defense Supply Center Philadelphia (DSCP)

700 Robbins Ave

Philadelphia, PA 19111 Attn.: DSCP-NABB

The ACO/QAR shall provide comments on Form DD 1222 (2 copies) which shall be
forwarded with the test report. The Cognizant Engineering Authority (John Tyner,
Patuxent River, MD) shall issue a report accepting or rejecting the first article. Final
approval of the test report is the PCO’s responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Govermnment acceptance of the test report.

V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been provided

and are ready for shipment.

B. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light
preservative.



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)
P/N: 4665062-503
NSN: 5306007039906
NOMEN: TA-4J Bolt Assy, Slat Track Stop
CRITICALITY (CSI/CAI/Non-critical): CSI
DATE OF D ETERMINATION: 07/02/2009

A. The contractor shall test two (2) units of lot/item 0001 as specified in this contract.
At least 45 days before beginning of First Article Tests, the contractor shall notify the
contracting officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

B. The contractor shall submit the First Article Test Report within the contractually
required number of days from the date of completion of First Article Testing to:

Defense Supply Center Philadelphia (DSCP)
700 Robbins Ave

Philadelphia, PA 19111

Attn.: DSCP-NABB

Marked "FIRST ARTICLE TEST REPORT: Contract No., Lot/Item No.". Within 30 ca
lendar days after the government receives the test report, the contracting officer shall
notify the contractor, in writing, of the conditional approval, approval, or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite reasons for the

disapproval.

C. Ifthe First Article is disapproved, the contractor, upon government request, shall
repeat any or all First Article Tests. After each request for additional tests, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or select
another First Article for testing. All costs related to these tests are to be borne by the
contractor, including any and all costs for additional tests following disapproval. The
contractor shall then conduct the tests and deliver another report to the Government under
the terms and conditions and within the time specified in paragraph B above. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule, or for any additional costs to the Government
related to these tests.

D. Ifthe contractor fails to deliver any First Article report on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, and if the approved First Article is not
consumed, destroyed, or actuated in testing, the contractor may deliver the approved First
Article as part of the contract quantity if it meets all contract requirements for acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for: 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

L. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First
Article Approval. Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor. An offeror requesting waiver of First Article Approval
Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for
the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

. (c) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered and

accepted by the Government or the Original Equipment Manufacturer/Prime Contractor,
AND

(d) the previous production units were manufactured without Material Review
Board disposition or waiver/deviation request or rejection of pre-production samples for
cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the
maker subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions
of this clause are cautioned to submit two prices for articles required herein - one that is
based on compliance with the First Article Approval Requirements AND one that is based
on a waiver of such requirements. Where an offeror submits only one price and fails to
clearly state that the price is based on waiver of the First Article Approval Requirements, it
will be deemed to be based on compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery
of First Article Test unit plus the number of calendar days indicated for the government
notification of conditional approval or approval. These requirements are specified in the quality
assurance section of this solicitation. If the offeror is unable to meet the desired schedule, he
shall insert below the alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Ttem No. Quantity Days After Contract Award




PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: 4665062-503

NSN: 5306007039906

NOMEN: TA-4J Bolt Assy, Slat Track Stop
CRITICALITY (CSI/CAI/Non-critical): CSI
DATE OF DETERMINATION: 07/02/2009

The Production Lot Test shall be performed at the contractor’s facility and be
witnessed and accepted by the DCMA QAR. A written test report shall be
forwarded to the PCO IAW DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at
random from the production lot per the ANSVASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes, using an AQL level of 0.40. In addition the QAR
shall select the applicable number of items at random from each successive lot or portion
thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes, using an AQL level of 0.40.

B. Production Lot Testing to be completed during production after First Article
approval. .

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing 4665062 Rev “D?, the parts list, and all
specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.
In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply

with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time



A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall
prepare and submit two copies of their test report with conclusions and recommendations
to the DSCP-NABB, the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCP-NABB with duplicate copies to
NAVAIR Patuxent River and to the designated test facility. The envelope shall be
clearly marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced

and are ready for shipment.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: 4665062-503

NSN: 5306007039906

NOMEN: TA-4J Bolt Assy, Slat Track Stop
CRITICALITY (CSI/CAI/Non-critical): CSI
DATE OF DETERMINATION: 07/02/2009

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. . The samples shall be identified by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the
CAO shall notify the contracting officer, DSCP-NABB, of the results of the testing, together with
a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 25 days from their submission for testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the
government: 1) terminate all or any portion of this contract for default; 2) require the manufacture
of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures
proposed by the contractor for rework are acceptable to the Government, or; 3) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked production lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause, and no action of the Government
in accordance herewith, shall in any way prejudice the right of the Government under the clause
of this contract entitled Default,

,/ 7}
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INSTRUCTION FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H, Date CDRL was prepared

Item I, Signature of CDRL approval authority

Item J. Date CDRL was approved

Jtem 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number) .

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10, Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable
Item 12. Specify when first submittal is required ‘
Item 13. Specify when subsequent submittals are required, when applicable

Item 14, Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16, Use for additional clarifying information for items 1 through 15, Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group L Definition - Data which is not otherwise essential to the contractoro
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data itemns to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
contral, or quality of the data item.

Estimated Price - Costs to be included under Group 11 are those incurred over and above the
cost of the essential data jtem without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government, '

¢. Group II, Definition - Data which the contractor must develop for his intemnal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Govermnment requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the admiinistrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18, For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government(ls
right to use the data shall be governed by the pertinent provisions of the contract




