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MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (56878)2752-126

NSN: 5310-01-106-1148

NOMEN: C-130/C-130T, KC-130F, KC-130J, KC-130R, KC-130T, NC-130F, NC-
130H/BARREL NUT, FLOATING HIGH TENSILE

CRITICALITY (CSI/CAI/Non-critical): CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 13 MARCH 2009

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (56878) 2752-, Revision “21”, or latest revision level and parts list revision
and all details and specifications referenced therein.

I1. Quality/Inspection Requirements
A. MIL-1-45208 applies or ISO 9000 equivalent.
B. First Article Testing applies. (Government Testing)
C. Production Lot Testing applies. (Government Testing)
D. Mandatory Inspection applies.
I1I. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
(C-130FST, Fleet Readiness Center Bast Cherry Point, North Carolina) via the PCO. Depending
upon the proposed change, a new First Article Inspection may be required.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor is
responsible for providing completed IMS showing the actual dimensions taken for all critical
characteristics.



MANDATORY QUALITY ASSURANCE PROVISIONS continued

D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics (56878) 2752-126:

1. Note 1 Material:
a. Nut; Steel-AISI 4130, 4340, 8740
b. Cradle: AISI 4130, 4140, 4340, or 8740
c¢. Spring Pin: Carbon Steel
d. Locking Insert: Nylon per ASTM D 4066 Group I, Class 1 or 2. (250° F
Max Performance)
2. Note 2 Hardness:
a. Nut: 29-37 HRC
b. Cradle: 36-43 HRC
3. Note 3 Finish; (Manufacturer shall provide the plating process that they use
showing how they ensure that the nuts are not hydrogen embrittled.)
a. Nut & Cradle: Cadmium Plate, per AMS-QQ-p-416, Type I, Class 2. For
post plate treatment per AMS-QQ-P-416, Type II on cadmium plated parts.
b. Spring Pin: Cadmium plate per AMS-QQ-P-416, Type I, Class 2.
4. Note 4 Magnetic Particle Inspection:
a. Nut & Cradle individually inspected in accordance with ASTM E 1444.
5. Note 5 Float:
a. Nut will float a minimum total of .020 on the “X” axis when installed in a
hole .009 larger than maximum cradle diameter.
6. Note 6 Performance:
a. Torque in accordance with NASM25027 and Yield Strength per note 6.



MANDATORY QUALITY ASSURANCE PROVISIONS continued
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (56878)2752-126

NSN: 5310-01-106-1148

NOMEN: C-130/C-130T, KC-130F, KC-130J, KC-130R, KC-130T, NC-130F, NC-
130H/BARREL NUT, FLOATING HIGH TENSILE

CRITICALITY (CSI/CAI/Non-critical): CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 13 MARCH 2009

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with (56878) 2752-, Revision “21”, or latest revision level , and parts list
revision and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per the
requirements of (56878) 2752-, Revision “21”or latest revision level and all specifications
referenced therein.

, C. Packaging and Preservation: Verification that the parts have been packaged and
preserved per the requirements of the contract.

D. Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Visual: Workmanship
F. Dimensional: 100% dimensional.

G. Non-Destructive Inspection: Magnetic Particle Inspection / Nut & Cradle individually
inspected in accordance with ASTM E 1444

H. Fit/Form/Function: NHA

[. Material Analysis of the First Article Sample(s):

1. Verification and certification of material composition of Nut: Steel-AISI 4130,
4340, 8740

2. Verification and certification of material composition of Cradle: AISI 4130, 4140,
4340, or 8740

3, Verification and certification of material composition of Spring Pin: Carbon Steel

4. Verification and certification of material composition of Locking Insert: Nylon per
ASTM D 4066 Group I, Class 1 or 2. (250° F Max Performance)



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

J. Finish:
1. Nut & Cradle: Cadmium Plate, per AMS-QQ-P-416, Type I, Class 2. For post plate
treatment per AMS-QQ-P-416, Type II on cadmium plated parts.
2. Spring Pin: Cadmium plate per AMS-QQ-P-416, Type I, Class 2.

K. Hardness:
1. Nut; 29-37 HRC
2. Cradle: 36-43 HRC

L. Review of documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article(s)
during testing.

II. Samples to be submitted for testing:
A. Quantity of parts 2 required for FAT each.

B. Estimated Cost: POC for estimates at NADEP CP is Mr. Harold Hardison, Code
6.1.1.1, (252) 464-7228 or harold.hardison@navy.mil

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. One sample(s) will be destroyed during testing and will not be returned to the
confractor. One sample(s) may be considered as production items under the contract provided
the sample could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only
after all other units required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a certified test coupon that is of the same material and has undergone the

same special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

Notification of Shipment of Material for Government Testing



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor
shall notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary
inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to
the following First Article point of contact at the designated test facility:

Commanding Officer

Fleet Readiness Center East
First Article Test — Sta. 31B
Attn: AIR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection
and Receiving Report (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCP, and the designated test
facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Magnetic Particle Inspection and any
out-sourced process conducted on the First Article Sample(s). All technical data used to
manufacture the First Article (s) shall be sent to the testing facility. These forms and
documentation may either be placed in the shipping container with the sample(s) or sent
separately however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."
These forms and documentation shall be sent to the following point of contact:

Commanding Officer

Fleet Readiness Center East

First Article Test — Sta. 31B

Attn: AIR-4.1.9 (252) 464-7748 (Steve Lundberg)
Bldg. 154B Cleveland Drive

MCAS Cherry Point, NC 28533

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCP.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (56878) 2752-126

NSN: 5310-01-106-1148

NOMEN: C-130/C-130T, KC-130F, KC-130J, KC-130R, KC-130T, NC-130F, NC-
130H/BARREL NUT, FLOATING HIGH TENSILE

CRITICALITY (CSI/CAI/Non-critical): CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 13 MARCH 2009

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer

Fleet Readiness Center East
First Article Test — Sta. 31B
Attn: AIR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: “FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER:” For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article must meet the
testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle Inspection, any out-sourced process conducted on the First Article Sample(s)
and all technical data used to manufacture the First Article Sample(s), the contracting officer
shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the
First Article. The notice of conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
All costs related to these tests are to be borne by the contractor, including any and all costs for



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and,

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.



- PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (56878) 2752-126

NSN: 5310-01-106-1148

NOMEN: C-130/C-130T, KC-130F, KC-130J, KC-130R, KC-130T, NC-130F, NC-
130H/BARREL NUT, FLOATING HIGH TENSILE

CRITICALITY (CSI/CAI/Non-critical): CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 13 MARCH 2009

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANS/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.

C. Sample(s) submitted shall be in Ready-for-Issue Condition. Corrosive areas of sample(s)
submitted to be coated with a light preservative.

D. If sample(s) are not destroyed during testing and are in RFI condition, they will be put into
Defense Logistic Agency stock. All other samples will be returned to the contractor.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with (56878) 2752-, Revision “21”, or latest revision level and all details and
specifications referenced therein.

B. Identification; Verification and certification that the parts are identified per the
requirements of (56878) 2752-, Revision “21”, ot latest revision level and all details and
specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished
Production Lot Sample(s).



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

F. Non-Destructive Inspection: Magnetic Particle Inspection / Nut & Cradle individually
inspected in accordance with ASTM E 1444

G. Fit/Form/Function: NHA

H. Material Analysis of the Production Lot Sample(s): Nut: Steel-AISI 4130, 4340, 8740/
Cradle: AISI 4130, 4140, 4340, or 8740 / Spring Pin: Carbon Steel / Locking Insert: Nylon per
ASTM D 4066 Group 1, Class 1 or 2 (250° F Max Performance) NOTE: A destructive
material analysis can be waived ONLY if a destructive material analysis was conducted by
the Engineering Support Activity (ESA), (C-130FST, Fleet Readiness Center East Cherry
Point, North Carolina) during a successful First Article Inspection. However, all applicable
material certificates of compliance will have to be provided for the production lot for verification

of the material.
I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

ITI. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer

Fleet Readiness Center East
First Article Test — Sta. 31B
Attn: AIR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

B. The shipping container marking: “FOR PRODUCTION LOT TESTING.” “NON RFI
MATERIAL.” DO NOT TAKE UP IN STOCK. CONTRACT NUMBER

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the
Contracting Officer.

Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an information
copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR'Ss signature and indication of
preliminary inspection, shall be forwarded to the PCO/ACO DSCP, and the testing facility. In
addition, the contractor shall provide all detailed Process/Operation Sheets, Inspection Method
Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), Magnetic Particle Inspection, any out-sourced process
conducted on the Production Lot Sample(s) and all technical data used to manufacture the
Production Lot Sample(s) to the testing facility. The envelopes shall be clearly marked, "DO
NOT OPEN IN MAILROOM".

C. Production Lot Sample(s) may be considered as-production items under the contract
provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided
sample(s) have inspection approval from the cognizant DCMA and the ESA engineer (C-
130FST, Fleet Readiness Center Bast Cherry Point, North Carolina). Sample(s) may be shipped
as production items ONLY after all other units required under contract have been produced and
are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition instructions to:

Commanding Officer -

Fleet Readiness Center East
First Article Test — Sta. 31B
Attn: ATR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the sample(s), such as bill of lading number, method of shipment,
etc. within fourteen (14) days prior to shipping.



PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

P/N: (56878)2752-126

NSN: 5310-01-106-1148

NOMEN: C-130/C-130T, KC-130F, KC-130J, KC-130R, KC-130T, NC-130F, NC-
130H/BARREL NUT, FLOATING HIGH TENSILE

CRITICALITY (CSI/CAI/Non-critical): CRITICAL SAFETY ITEM

DATE OF DETERMINATION: 13 MARCH 2009

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the contractor
to:

Commanding Officer

Fleet Readiness Center East
First Article Test —Sta. 31B
Attn: AIR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will



PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING) continued

be rejected. In such event, the government may, at its option and at no additional cost to the
government, (1) terminated all or any portion of this contract for default, (I) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures by the contractor for rework are acceptable to the government, or (I1I) require the
submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the POC and address below for the return of the production lot samples.

Commanding Officer

Fleet Readiness Center East
First Article Test — Sta. 31B
Attn: AIR-4.1.9 (252) 464-7748
Bldg. 154B Cleveland Drive
MCAS Cherry Point, NC 28533

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the rlght of the government
under this clause of this contract entitled default.
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and reviening the collecdon of Inf d g ng this burden estimate or ony other aspect of this colls of 1 inn, Including lons for seducing this burden o Dep of Defense, W
Services, D) /ar It ions and charn‘, 1215 JefJerson Davis Highway, Suite 1204, Arlinglon, VA 122202-3301, and to tie Office of Management and Budget, Paperwork Reduciion Veoject (U704. OIH),
Washington, BC 20503, Please DO NOTRETURN. )\aur form to clther of these addresses. Send completed farm to the Government Issuing Contraciing Officer for the Contract. PR No, listed in Block E.
A. Coniraet Line ltem No, . bi
it Line em Mo . Exiiol C. Category ENGINEERING
D, System/ltem E. Contrac/PR NO. F. Contractor
5310-01-106-1148
1. Data ltem No, 2, Title of Data ltem: CERTIFICATION/DATA REPORTS 3, Subtitle: CERTIFICATION:
0004 DATA REPORTS
4, Authority (Data Acquisition Decument No.) 5. Contract Reference 6. Requiring Office
DI-MISC-80678/T3 DSC PHILADEPHIA
7. DD 250 Req Y. Dist Staiement Required {0. Frequency 12, Date of First Submission i4, Distribution
LT AS REQUIRED BLOCK 16
8. APP Cade Lt AsofDale 13, Datc of Subscquent Submission 4. Addressee b. Copies
A BLOCK 16
Draft Final
Reg Repro
16, REMARKS
PARA. 10.1,10.2,1,10.2.2, 10.2.4, 10.5 APPLY NAVAIR CP 0 ) 0
BLOCK X AIR-4.1.9
SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITLES AND SHALL INCLUDE CERTIFICATIONS DCMC/QAR 0 | 0
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. IN THE CASE WHERE
OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARATE CERTIFICATIONS ARE REQUIRED. Dscp 0 1 0
1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: PN (56878) 2752-126
L. Nut: Stecl-AIST 4130, 4340, 8740 '
2, Cradle: AISI 4130, 4140, 4340, or 8740
3. Spring Pin: Carbon Steel
4, Locking Insert: Nylon per ASTM D 4066 Group I, Class | or 2. (250° F Max Performance)
2. PROCESS CERTIFICATIONS FOR: PN (56878) 2752-126
1. Note 2 Hardness:
I Nut 29-37 HRC
2, Cradle: 36-43 HRC
2, Note 3 Finish: (Manufacturcr shall provide the plating process that they use showing how they ensurc that the nuts are not
hydrogen embriltled,)
1. Nut & Cradle: Cadmium Plate, per AMS-QQ-p-416, Type |, Class 2. For post plate treatment per AMS-QQ-P-
4186, Type II on cedmium plated parts,
2. Spring Pin: Cadmium plate per AMS-QQ-P-416, Type |, Class 2.
3, TORQUE TESTING CERTIFICATION FOR P/N: (56878) 2752-126
1. Torque in accordance with NASM25027 and Yield Strength per noie 6,
4. INSPECTION CERTIFICATIONS FOR: P/N: (56878) 2752-126
I Magunetic Particle Inspection Nut & Cradle individually inspected in accordance with ASTM E 1444
BLOCK 12:
* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW
GCOVERNMENT SITE: AS DELIVERABLE
BLOCK 13:
*++UPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)
CONTRACTOR SITE: FOR REVIEW
GOVERNMENT SITE: AS DELIVERABLE
15. TOTAL 0 3 0
G. PREPARED BY AR y H. DATE I. APPROVED BY J. DATE
Billie J. Milliksn / MW 16March2009 | Ray Waldbusscr 7 16March2009
Previous editions are obsolete L Page ___of ___Pages



INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Iltem A. Self-explanatory.

Item B. Seif-explanatory.

ltem C. Mark (X) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category of data,
such as "Provisioning,""Configuration Management,” etc.

ltem D. Enter name of system/item being acquired that data will
support.

Item E. Self-explanatory (to be filled In after contract award).
Item F. Self-explanatory (to be filled in after contract award).
Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.

Item . Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1. See DoD FAR Supplement Subpart 4.71 for proper
numbering.

Item 2. Enter title as it appears on data acquisition document
cited in ltem 4.

Item 3. Enter subtitle of data item for further definition of data item
(optional entry).

Item 4. Enter Data Item Description éDlD) number, militar
specification number, or military standard number listed in Do
5010.12-L (AMSDL), or one-time DID number, that defines data
content and format requirements.

Item 5. Enter reference to tasking in contract that generates
requirement for the data item (e.g., Statement of Work paragraph
number),

ltem 6. Enter technical office responsible for ensuring adequacy
of the data item,

Item 7. Specify requirement for inspection/acceptance of the data
item by the Government.

ltem 8. Specify requirement for approval of a draft before
preparation of the final data item.

Item 9. For technical data, specify requirement for contractor to
gﬁa?’rlé t2r:1e) appropriate distribution statement on the data (ref. DoDD
230.24).

ltem 10. Specify number of times data items are to be delivered.
ltem 11. Specify as-of date of data item, when applicable.
ltem 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are required, when
applicable.

Item 14. Enter addressees and number of draft/final copies to be
?glivered to each addressee. Explain reproducible copies in ltem

Item 15. Enter total number of draft/final copies to be delivered.

Iltem 16. Use for additional/clarifying information for Items 1

through 15. Examples are: Talloring of documents cited in ltem 4,

Clarification of submittal dates in Iltems 12 and 13; Explanation of

geproducible copies in ltem 14.; Desired medium for delivery of the
ata item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423,

a. Group |. Definition - Data which is not otherwise essential to the
contractor's performance of the primary contracted effort (production,
development, testing, and administration) but which is required by DD
Form 1423,

Estimated Price - Costs to be included under Group | are those
applicable to preparing and assembling the data item in conformance
with Government requirements, and the administration and other
expenses related to reproducing and delivering such data items to the
Government.

b. Group Il Definition - Data which is essential to the performance
of the primary contracted effort but the contractor is required to
perform additional work to conform to Government requirements with
regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group Il are those
incurred over and above the cost of the essential data item without
conforming to Government requirements, and the administrative and
other expenses related to reproducing and delivering such data item to
the Government.

¢. Group Ill. Definition - Data which the contractor must develop for
his intemnal use in performance of the primary contracted effort and
does not require any substantial change to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group Il are the
administrative and other expenses related to reproducing and
delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the contractor
as part of his normal operating procedures and his effort in supplying
these data to the Government is minimal.

Estimated Price - Group |V items should normally be shown on
the DD Form 1423 at no cost.

ltem 18. For each data item, enter an amount equal to that portion of
the total price which is estimated to be attributable to the production or
development for the Government of that item of data. These
estimated data prices shall be developed only from those costs which
will be incurred as a direct result of the requirement to supply the data,
over and above those costs which would otherwise be incurred in
performance of the contract if no data were required. The estimated
data prices shall not include any amount for rights in data. The
Government's right to use the data shall be governed by the pertinent
provisions of the contract.
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