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QUALITY ASSURANCE PROVISIONS

P/N: (76301) 74A450617-2001
NSN: 5310-01-107-6806
NOMEN.: NUT, AXLE-SHOCK ABSOR

CRITICALITY: (CSI/CAI)
DATE OF DETERMINATION: 03/15/04

APPLICABLE CLAUSES:

L. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number: (76301) 74A450617-2001, Rev: “B” and all
specifications referenced therein.

IL. Quality/Inspection Requirements
A. ISO 9000 equivalent of MIL-1-45208 applies.
B. First Article Testing applies. NADEP / CONTRACTORS FACILITY
C. Production Lot Testing applies.
D. Mandatory Inspection applies.
IIL Supplemental Requirements

A. ISO 9000 equivalent MIL-1-45208 applies (paragraphs 3.1-3.5, 5.1-5.2
and 6.1-6.2 applies.

B. The contractor shall include on the detailed process/operation sheets,
developed a tracking method that is traceable to the contract, all manufacturing sources
performing process/operations both those performed in house and those outsourced and a
tracking method that is traceable to the contract. These sheets shall not be revised or
altered after the successful completion of First Article or Production Lot Testing without
approval from the ESA located at the NADEP via the PCO. Any proposed change may
require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each
item produced under the contract shall have traceability to the raw material, casting or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the
dimensions taken for all critical characteristics.



FIRST ARTICLE TESTS REQUIREMENTS (CONTRACTOR TESTING)

P/N:_ (76301) 74A450617-2001
NSN: 5310-01-107-6806
NOMEN.: NUT, AXLE-SHOCK ABSOR

CRITICALITY: (CSI/CAD
DATE OF DETERMINATION: 03/15/04

A U. S. Government Team consisting of Quality Assurance, Industrial Specialists, and
Engineering personnel from NAVICP and NADEP, North Island, San Diego, CA. shall
witness testing.

The BDE activity will not make any arrangements for inspection of the sample until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection by the BDE activity
and NAVICP. This letter will be forwarded to the BDE activity. The DCMA QAR shall
be present during the inspection team’s visit to the manufacturing site to perform the first
article inspection.

I. First Article Inspection/Test Criteria. The tests to be performed under the First Article
approval clause of the contract are:

A. Dimensional Check (100%)
B. Form/Fit

C. Compliance with drawing (76301) 74A450617 2-001, Rev: “B”, and all
details and specifications referenced therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate whether the article(s) comply with
contract requirements.

II. Special Instructions. The contractor shall be responsible for providing necessary parts
and repair of First Article Sample(s) during testing.

III. Notification of Testing. The contractor shall notify the PCO, ACO and QAR prior to
conducting the First Article Tests so that the Government may witness such testing.

IV Test Report. The test report shall be in accordance with MIL-HDBK-831 or
equivalent, and shall be submitted (2) copies via the Cognizant CAO/QAR to DLA and
(1) copy to the address and POC listed below:

Defense Supply Center Philadelphia (DSCP)
700 Robbins Ave.
Philadelphia, PA. 19111-5096, Attn: DSCP-ITB
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The ACO/QAR shall provide comments on Form DD 1222 (2 copies) which shall be
forwarded with the test report. The Cognizant Engineering Authority (code 93001
NADEP_ North Island) shall issue a report accepting or rejecting the first article. Final
approval of the test report is the PCO's responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been provided
and are ready for shipment.

B. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light
preservative, ‘



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

P/N: (76301) 74A450617-2001

NSN: 5310-01-107-6806

NOMEN.: NUT, AXLE-SHOCK ABSOR
CRITICALITY: (CSI/CAI)

DATE OF DETERMINATION: 03/15/04

A. The contractor shall test two (2) unit(s) of lot/item 0001 as specified in this contract.
At least 45 days before beginning of First Article Tests, the contractor shall notify the
contracting officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

C. The contractor shall submit the First Article Test Report within 15 days from the
date of completion of First Article Testing to:

Defense Supply Center Philadelphia (DSCP)
700 Robbins Avenue

Philadelphia, PA. 19111-5096
Attn: Code DSCP-ITB

Marked "FIRST ARTICLE TEST REPORT: Contract No., Lot/Item No.". Within 30
calendar days after the government receives the test report, the contracting officer shall
notify the contractor, in writing, of the conditional approval, approval, or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite reasons for the
disapproval.

C. Ifthe First Article is disapproved, the contractor, upon government request, shall
repeat any or all First Article Tests. After each request for additional tests, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or select
another First Article for testing. All costs related to these tests are to be borne by the
contractor, including any and all costs for additional tests following disapproval. The
contractor shall then conduct the tests and deliver another report to the Government under
the terms and conditions and within the time specified in paragraph B above. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule, or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article report on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract.
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E. Unless otherwise provided in the contract, and if the approved First Articlle is not
consumed or destroyed in testing, the contractor may deliver the approved First Article as
part of the contract quantity if it meets all contract requirements for acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for: 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (76301) 74A450617-2001

NSN: 5310-01-107-6806

NOMEN.: NUT, AXLE-SHOCK ABSOR
CRITICALITY: (CSI/CAI)

DATE OF DETERMINATION: 03/15/04

A U. S. Government Team consisting of Quality Assurance, Industrial Specialists, gnd
Engineering personnel from NAVICP and NADEP North Island may witness testing.

POC is Code DSCP-ITB, Phone: (215) 737-7462.

The BDE activity will not make any arrangements for attendance at the PLT until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection. This letter will
be forwarded to the BDE activity. The DCMA QAR shall be present during the
inspection team’s visit to the manufacturing site to perform the PLT.

The Production Lot Test shall be performed at the contractor’s facility
and be witnessed and accepted by the DCMA QAR. A written test report
shall be forwarded to the PCO IAW DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at
random from the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes. In addition the QAR shall select the applicable
number of items at random from each successive lot or portion thereof per the
ANSVASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (76301) 74A450617, Rev: “B” and specifications
referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.
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In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall _
prepare and submit two copies of their test report with conclusions and recommendations
to the DSCP-ITB or NAVICP 073, the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to
NADEP NORTH ISLAND, San Diego, CA. Code 93001 and to the designated test
facility. The envelope shall be clearly marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: (76301) 74A450617-2001

NSN: 5310-01-107-6806

NOMEN.: NUT, AXLE-SHOCK ABSOR
CRITICALITY: (CSI/CAID

DATE OF DETERMINATION: 03/15/04

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 10 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, DSCR-VGC, of the
results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 25 days from their
submission for testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government: 1) terminate all or any portion of this
contract for default; 2) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or; 3) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of re-inspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.



G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled Default.



CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB

No. 0704-0188

The public reporting burden for this collection of infarmation is estimated to average 220 hours per response, including the time for reviewing Instructions, searching exisling data sources, gathering and maintaining the date needod, and complebng and reviewing
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A.CONTRACT LINE ITEM NO.

B.EXHIBIT

C.CATEGORY
TDP

™,

OTHER__Engineering

D. SYSTEM/ITEM
9%z 5310-01-107-6806

E.CONTRACT/PR NO.

F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROU
0001 CERTIFICATION DATA REPORTS COMPLET PROCESS/OPERATION SHEETS
4 .AUTHORITY (Data Acquisition Document No.} 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 1B.ESTIMATED
DI-MISC-80678/T1 DSC/PHILADELPHIA TOTAL PRICH
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
LT REQUIRED AS REQUIRED SEE BLOCK 16**
8.ADP CODE 11.AS OF DATE 13 .DATE OF SUBSEQUENT
A SUBMISSION Draft Final
AS REQUIRED SEE BLOCK 16** Reg Repro
16. REMARKS DCMC/ACO 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4,10.5 APPLY
* UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT SAMPLES DCMC/QAR * 1/0
. POC *x 1/0
IF THE PROCESSS/OPERATION CHANGE AFTER APPROVAL IF F.A.T. AND/OR
PRODUCTION LOT APPROVAL 15 TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROU
0002 CERTIFICATION DATA REPORT COMPLETED INSPECTION METHOD
4 .AUTHCRITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T DSC/PEILADELPHIA TOTAL PRICE
7.DD 250 REQ 9.DEST STATEMET 10 .FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED SEE BLOCK 16 * 14 DISTRIBUTION
LT
& .ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
AS REQUIRED | SEE BLOCK 16 ** Draft Reg Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY DCMC/QAR * 1/0
* UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT SAMPLES To0 rers 75
15 TOTAL 3/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
0003 REQUEST FOR DEVIATION
4 . AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE
DI-MISC-80640C DSC/PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT | 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
AS REQUIRED
LT AS REQUIRED SEE BLOCK 16* b. COPIES
/.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION & ADDRESSEE | p o e Final
AS REQUIRED SEE BLOCK 16** Reg Repro
16. REMARKS DCMC/ACO 1/0
*
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE DCHC/QAR 1/0
CONTRACT POC *x 1/0
TOTAL 3/0
ORIGINAL
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
JAMES LANCASTER, (0731.11 | 09/21/04
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 14 of |4 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any OthEJ‘T aspect
of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER Engineering
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
9Z 5310-01-107-6806
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE é;o§§ICE
5 CERTIFICATION DATA/REPORTS
6. REQUIRING OFFICE 18.ESTIMATED
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DSC/PHILADELPHIA TOTAL PRIC!
DI-MISC-80678/T
7. DD 250 REQ 9, DIST STATEMENT J10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED AS REQUIRED SUBMISSION
SEE BLOCK 16 b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
SUBMISSION
SEE BLOCK 16 a. ADDRESSEE  [Draft |reg  |Repro
16. REMARKS DCMC/ACO 1/0
PARA.10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY DCMC/QAR 1/0
PCO 1/0
BLOCK # 12-UPON SUBMITTAL OF FIRST ARTICLE SAMPLE(S)
AND/OR PRODUCTION LOT SAMPLE.
BLOCK # 13-THESE CERTIFICATIONS ARE REQUIRED AT TIME OF
PRODUCTION LOT TESTING (PLT) OR CONTRACT COMPLETION IF
TESTING IS WAIVED.
BLOCK # 3~SEPARATE REPORTS SHALL BE PROVIDED FOR THE
BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR
PRIME PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE
CERTIFICATION THAT ALL VENDORS PERFORMING THESE
PROCESSES ARE PRIME (OEM) APPROVED SOURCES.
BLOCK # 5-CONTRACT REFERENCE:
1. MATERIAL: 7075-T7351 PER QQ-A-225/9 IAW NOTE 11
MCDONNELL DRAWING PL 74A450617.
2. PROCESSES: PENETRANT INSP PER PS21202 TAW NOTE 9 AND
HEAT TREAT IAW NOTE 15 MCDONNELL PL 742450617
3. FINISHES: 125 SURFACE FINISH PER PS23041 TAW NOTE 8
MCDONNELL DRWG PL 74A450617
TOTAL 3/0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
JAMES LANCASTER, 0731.11 09/21/04
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package: TM - Technical Manual
Other - other category of data. such as AProvisioning,= AConfiguration Managementz ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Ttem F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item L. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data ltem Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g..
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Ttem 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a drafi before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate distribution
statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Ttem 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Usc for additional clarifying information for items 1 through 15. Examples are: Tailoring

of documents cited in Item 4: Clarification of submittal dates in Items 12 and 13 Explanation of
reproducible copies in Item 14: Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in developing
estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not otherwise essential to the contractora performance o
the primary contracted effort (production development, testing, and administration) but which is
required by DD Form 1423

Estimated Price - Costs to be included under Group | are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government,

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform 10 Government
requirements with regard to depth of content, format, frequency of submittal, preparation, control, ¢
quality of the data item.

Estimated Price - Costs to be included under Group 1! are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

c. Group 1. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to confor
to Government requirements with regard to depth of content, format, frequency of submittal,
preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group 111 are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of datz
These estimated data prices shall be developed only from those costs which will be incurred as a
direct result of the requirement to supply the data, over and above those costs which would
otherwise be incurred in performance of the contract if not data were required. The estimated data
prices shall not include any amount for rights in data. The GovernmentJs right to use the data shal
be governed by the pertinent provisions of the contract




