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QUALITY ASSURANCE PROVISIONS

NSN: 5306-01-122-7821
P/N: (99207) 6046T77P01
NOMEN: Locking Bolt

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with General Electric (99207) drawing number 6046T77P01 latest revision
and all details and specifications referenced therein.

L. Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

SECROR- RS

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all
manufacturing sources performing processes/operations outside of their facilities.
‘These sheets shall not be revised or altered after the successful completion of
First Article and/or Production Lot Testing without approval from the

. Engineering Support Activity (ESA), via the PCO.

-~ C. The Inspection Method Sheets which list the characteristics of each item

- produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions

taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the

drawing.

(-10



IIl. Mandatory Inspection Requirements

‘During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

Critical Characteristics:

(Shall be defined as below,unless defined by the Prime Contractor

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.

Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.
C. Major and Minor Characteristics:

‘ , 1) ‘Shall be defined by the contra¢tor subject to QAR concurrence, unless
oo o defined on applicable drawings and associated specifications.

S 125 8 Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
<. Jigs,. dies, patterns, templates, mylars, special tooling, test equipment, or any other

“manufacturing aid required for the manufacture and/or testing of the subject items will
‘notbe provided by the Government or any other source and is the sole responsibility of
the .contractor. The foregoing applies notwithstanding any reference to such

equipment or the furnishing thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/ Fit ‘
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The. contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions: :

" .Sample (s) may be considered as production items under the contract pr0v1ded the

. sample(s) can be refurbished to ready for issue (RFI) condition and provided the
~sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as

‘production items only, after all other units required under the contract have been produced
and ate ready for shipment.

o
- l..»’.r

. Notlficatlon of Shlpment of Material For Government Testmg

A F ourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notlfy the designated test facility, in writing of the antlclpated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.
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FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

NADEP Jacksonville

F.A.T. Office

Door 16

NAS Jacksonville, Florida  32212-0016

Marking of test sample (s) shipping container:

"~ “FOR FIRST ARTICLE TESTING. NOT FOR RFI], DO NOT TAKE UP IN

STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number

- and the lot/item indentification. The characteristics thatthe First Article must meet and

the testing requirements that are specified elsewhere in this contract.

- B. If the First Article is disapproved, the contractor, upon Goverﬁment “req'uest, shall

submit an ‘additional First Article for testing. After each request, the contractor shall
make any necessary changes;modification, or repairs to the First Article or select another
First-Article for testing: :All:costs related to these tests-are to be borne by the contractor,

-1ncludmg any. and all costs for additional tests following.a dlsapproval - The contractor
. shall furnishany additional First Article to the Government under the terms and

conditions and within the time specified by the Government. .

The governmentshall act of this First Article within the itime limit specified in
paragraph” :B”. above. The government reserves the. right: to require an equitable
adjustment-of- the- contract price for any extension of the: dehvery schedule or for any
additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer

disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not

- consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.




E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause: Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. ‘ S




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during produc‘uon after First Article
Approval.

C. Sample (s).are to be unpainted. Corrosive areas to. be coated with a light -
preservative. . :

II. The tests to be performed under the Productlon Lot Sample testing provisions of the .
contract are:.

A. Compliance with drawmgs and all specification referenced therein.

B. Dimensional Check

In addition to the abouve tests, the:Production Lot Sample(s) to be deﬁvered hereﬁndel;
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requlrements . ‘

III. Testing locatlon :

A. The Productlon Lot mspectwn shall be performed at the contractor’s plant by the
contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of
completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2)
copies of their test report with conclusions and recommendations to the Contracting
Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testmg within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for:a Production Lot to be acceptable, all samples representative of the lot

must pass all the contract requirements. In the event a sample fails to pass such

requirements, the lot will be rejected. In such event, the government may, at its option

and at no additional cost to.the government, (I) terminate all or any portion of this .

.. contract for default;:(II).require the manufacture of a new Production Lot, or.a rework of .

the rejected Production Lot if the means and procedures by the contractor for rework are

. acceptable to the government, or (III) require the submission of additional samples for

.. test. The foregoing procedures shall apply to new or reworked Production Lots in the - . -
. ~same way as they did to the original Production Lot.

- C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a

' previous sample to conform:to;the requirements of the specification;ithe contractor shall -
pay to the government the. costs:of reinspection, examination and retesting:and: the
contractor and his sureties (if any) shall be liable for the amount of such costs. :

D.Nothing contained in the foregoing provisions of this clause. and no: action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



‘CONTRACT DATA REQUIREMENTS LIST Form Approved ,
‘ (2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
jneluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
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