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QUALITY ASSURANCE PROVISIONS

P/N: 2042-45
NSN: 5315-01-223-8102
TMS/NOMEN: C2, PIN, ARM SUPPORT SHOCK STRUT ASSY NLG

CRITICALITY: CSI
DATE OF DETERMINATION: 18 SEP 2008

APPLICABLE CLAUSES:

L. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number Mfg. Cage Code 13002 Drawing P/N 2042-45 Rev. A and parts list
revision level A or latest revision, and all details and specifications referenced therein.

II. Quality/Inspection Requirements
A. MIL—I-45208 applies or ISO 9000 equivalent.
B. First Article Testing applies: Government Testing
C. Production Lot Testing applies: Contractor Testing
D. Mandatory Inspection applies.

III. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies,

B. The contractor shall include on the detailed process/operation sheets developed, « tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and these outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the C2 FST, FLEET READYNESS CENTER SOUT WEST North Island via the PCO.
Depending upon the proposed change, a new First Article Inspection may be required.

C. The Inspection Method She+is (IMS) which list the characteristics of each iiem produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor js
responsible for providing completed IMS showing the actual dimensions taken for all critical

characteristics.
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QUALITY ASSURANCE PROVISIONS
Con't

D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Ciritical Characteristics for Mfg. Cage Code 13002 Drawing P/N 2042-45 are:

Part 2042-45 is specified on the correct print as fatigue sensitive and is serialized. Fatigue life
limits are implied at the assembly level, as the parent assembly is fatigue life limited (2042-100
Nose Landing Gear Shock Strut is fatigue life limited to 4,228 catapult events).

Critical characteristics (1) Accuracy of inner and outer diameters (2) Surfaces shall be free of
nicks, gouges, scratches, sharp edges, sharp inside corners, etc. visible to the naked eye as well
as NDI Florescent magnetic particle inspect per print (note 15). (3) Material properties and heat
treat shall be per print.

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.

VI. The following manufacturing aid(s) will be furnished for the purpose(s) indicated and shall
be returned to the Government after use as intended and not later than the delivery date of the
last production item of the contract EQUIPMENT PURPOSE COGNIZANT ACTIVITY.

{iL applicable provide bisting of manufpeturing aids)

N/A



VII. The below listed drawings apply and are being furnished.

(tLapplicable, BDE list and furaish drawings)

N/A



FIRST ARTICLE TEST REQUIREMENTS
(GOVERNMENT TESTING)

P/N: 2042-45
TMS/NOMEN: C2,PIN, ARM SUPPORT SHOCK STRUT ASSY NLG

NSN: 5315-01-223-8102
Criticality: CSI
Criticality determination date: 18 SEP 2008

L. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Mfg Cage Code 13002 Drawing P/N 2042-45, parts list revision A or latest
revision, and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per the
requirements of Mfg Cage Code 13002 Drawing P/N 2042-45, parts list revision A, or latest
revision, and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved per
the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished First Article
Sample(s).

F. Non-Destructive Inspection: | U RESCENT
CPOVI08 AL WHLL AN DRAWING NOTE 21

G. Fit/Form/Function: M:4

H. Material Analysis of the First Article Sample(s): -4330% (M) PRR G110

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be: delivered hereunder shall also be

subjected to those tests that will demonstrate that the articles comply with contract requirements.
The contractor shall be responsible for providing necesssary parts and repair of the First Article(s)

during testing.




FIRST ARTICLE TESTS REQUIREMENTS

(GOVERNMENT TESTING)
con't

II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: TBD

II1. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any change to the
manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor. One
sample may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval
of the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece muay be granted if the contractor
provides a certified test coupon that is of the same material and has undergone the same special

processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are: to be coated with a light
preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy
to the PCO, ACO, and QAR. The contractor shall also arramge for preliminary inspection of test
sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to the following
First Article point of contact at the designated test facility:

FLEET READINESS CENTER SW
BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.1.0.0
(619) 545-3828



FIRST ARTICLE TESTS REQUIREMENTS

(GOVERNMENT TESTING)
con't

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO Code DSCP, and the designated test facility. In
addition, the contractor must supply all detailed process/operation sheets, Inspection Method
Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), Magnetic Particle Inspection and any out-sourced process
conducted on the First Article Sample(s).

These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN
IN MAILROOM." These forms and documentation shall be sent to the following point of

contact:

FLEET READINESS CENTER SW
BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.1.0.0
(619) 545-3828

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCR-VGC.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)

P/N:  2042-45

NSN: 5315-01-223-8102

TMS/NOMEN: C2, PIN, ARM SUPPORT SHOCK STRUT ASSY NLG
CRITICALITY: CSI :

DATE OF DETERMINATION: 18 SEP 2008

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

FLEET READINESS CENTER SW
BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.0
(619) 545-3828

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: TBD. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article must meet the
testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle Inspection, any out-sourced process conducted on the First Article Sample(s)
and all technical data used to manufacture the First Article Sample(s), the contracting officer
shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the
First Article. The notice of conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.



FIRST ARTICLE APPROVAL

(GOVERNMENT TESTING)
con't

All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in

testing and,;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
.and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for

1) progress payments, or
2) termination settlements if the contract is terminated for the convenience of the

Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such notification shall excuse the Government firom any delay
in performing First Article Testing and informing the contractor of the results thereof.



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTIN G)

P/N: 2042-45
NSN: 5315-01-223-8102
TMS-NOMEN: C2 PIN, ARM SUPPORT SHOCK STRUT ASSY NLG

DATE OF DETERMINATION: 18 SEP 2008

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

[. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for

Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

IL. The tests to be performed under the Production Lot Sample testing provisions of
the contract are:

A. Compliance with MFG. DWG. Cage Code 13002 Part Number
2042-45 Rev. A and specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.




PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location, Cost and Estimated Lead-Time
A. . All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two copies of their test report with conclusions and recommendations to the DSCR-VGC,

the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall provide the PCO, ACO and QAR prior to conducting Production Lot Tests so
that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection
and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to
C2 Code 4.3.5 FLEET READINESS CENTER SOUTHWEST, NORTH ISLAND

and to the designated test facility. The envelope shall be clearly marked "DO NOT OPEN

IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue condition and provided the sample(s) have
inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for

shipment.



PRODUCTION LOT APPROVAL
(CONTRACTOR TESTING)

P/N: 2042-45

TMS/NOMEN: C2, PIN, ARM SUPPORT SHOCK STRUT ASSY NLG
NSN: 5315-01-223-8102

Criticality: CSI

Criticality determination date: 18 SEP 2008

A. The Production Lot Samples shall be selectied at random by the cognizant government
inspector. The samples shall be identify by comtract number, lot number and be clearly marked

as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and! written notification by the contracting officer of
the approval or disapproval of the samples. Wiithin 15 days of the receipt of the samples, the
CAO shall notify the contracting officer, DSCR-VGC, of the results of the testing, together with

a recommendation for approval or disapproval..

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot withiin 25 days from their submission for testing, the
contract delivery schedule shall be equitably adljusted as necessary.

D. If the contractor fails to deliver any Producttion Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to malke delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptabile, all samples representative of the lot must pass
all the contract requirements. In the everit a sample fails to pass such requirements, the lot will
be rejected. In such event, the government mayy, at its option and at no additional cost to the
government, (I) terminate all or any portion of tthis contract for default, (II) require the
manufacture of a new Production Lot, or a rewerk of the rejected Production Lot if the means
and procedures proposed by the contractor for mework are acceptable to the Government, or (III)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a esult of a failure of a previous sample to conform
to the requirements of the specification, the comtractor shall pay to the government the costs of

reinspection, examination and retesting and the:.contractor and his sureties (if any) shall be liable

for the amount of such costs.

14



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First
Article Approval. Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor. An offeror requesting waiver of First Article Approval
Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of

solicitation, AND : '
(b) the production location to be used for this requirement is the same as used for the

previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes,
sequence of operations and approved subcontractors as those previously delivered and
accepted by the Government or the Original Equipment Manufacturer/Prime Contractor,

AND
(d) the previous production units were manufactured without Material Review Board

disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions
of this clause are cautioned to submit two prices for articles required herein - one that is
based on compliance with the First Article Approval Requirements AND one that is based on
a waiver of such requirements. Where an offeror submits only one price and fails to clearly
state that the price is based on waiver of the First Article Approval Requirements, it will be
deemed to be based on compliance with the First Article Approval Requirements.

II. In the event that waiver of the First Article Approwval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery
of First Article Test unit plus the number of calendar days indicated for the government
notification of conditional approval or approval. These requirements are specified in the quality
assurance section of this solicitation. If the offeror is unable to meet the desired schedule, he shall
insert below the alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award

(PN



CONTRACT DATA REQUIREMENTS LIST o DB 158

d to average 110 hours per response, including the time for reviewing Insiractions, searching existing dutu sources, gatheting and muintaining the data needed, and completing
Hection of i fon, including jons for reducing this burden to Department of Defense, Washington

VA 222202-23G2, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
Issuing Contracting Officer for the Contract. PR No. listed in Block E.

Public reporting burden for this collection of information Is
and reviewing the collection of infu i Send garding this burden estimate or any other aspect of this

Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington,
Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the G

A. Contract Line Item No. B. Exhibit
onfract Line ftem No ol C. Category ENGINEERING
D. System/Item E. Contract/PR NO. F. Contractor
5315-01-223-8102 /N 204243 CM MANUFACTURING
{. Data Item No, 2. Title of Data Item: CERTIFICATION/DATA REPORTS 3. Subtitte: CERTIFECATION/
0004 DATA REPORTS
4. Authority (Data Acquisition Document No.) 5, Contract Reference 6. Requiring Office
DI-MISC-80678/T3 . DSC Phila,
7. DD 250 Reg 9. Dist Statement Required 10. Frequency 12. Date of First Submission 14, Distribution
LT AS REQUIRED BLOCK 16
8. APP Code ' 11, AsofDate 13. Date of Subsequent Submission a, Addressee b. Copies
A BLOCK 16
Deaft Final
Reg Repro
16. REMARKS
PARA. 10.1,10.2.1,10.2.2, 10.2.4, 10.5 APPLY NAVAIRDEPOT 0 i 0
NORIS 4.0
BLOCK 3:
SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITLES AND SHALL INCLUDE CERTIFICATIONS DSCP 0 1 0
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES. IN THE CASE WHERE CAD 0 ) 0

OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARATE CERTIFICATIONS ARE REQUIRED.

1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR: ., P/N 2042-45

STEEL 4330V (MOD) PER GM 1010

2. PROCESS CERTIFICATIONS FOR: P/N 2042-45

HOLE PREPERATION PER CPC 6506

ELECTRO DEEP ETCH (.003-.006 DEEP) PART IDENTIFICATION & SERIALIZATION PER MIL-STD-130 & CPC 9201 BEFORE
HEAT TREAT.

HEAT TREAT PER GSS 5100 TO R¢ 46 - 48, 220 - 240 KSI
NITAL ETCH & STRESS RELIEF AFTER FINAL MACHINING & BEFORE SHOT PEENING 3 HRS. AT 450 +25 °F

SHOT PEEN ENTIRE PART PER CPC 6400 USING S-170 - §-330 SHOT TO AN INTENSITY OF .008 - .012 A, ALONG WITH
DRAWING NOTE 19

CHROME PLATE PER QQ-C-320, BAKE AFTER PLATING 8 HRS. AT 375 + 25°F ALONG WITH DRAWING NOTE 14

GRINDING PER CPC 6505
CADMIUM PLATE PER CPC 8206. (BAKE 23 HRS AT 375 % 25°F) ALONG WITH DRAWING NOTE 9 & 10

PAINT PIN I.D. WITH ONE (1) COAT OF EPOXY POLYAMIDE PRIMER PER MIL-P-23377, APPLIED IN ACCORDANCE WITH GSS
4310, WITHIN THIS AREA.

3. PROOF LOAD TESTING CERTIFICATION FOR P/N 2042-45

N/A
4. INSPECTION CERTIFICATIONS FOR: P/N 2042-45

FLUORESCENT MAGNETIC PARTICLE INSP PER CPC 9108

DRAWING NOTE 21 INDICATES CHARACTERISTICS CLASSIFIED AS FATIGUE CRITICAL, SEE CAUTION ON FACE OF
DRAWING

BLOCK 12:

* UPON SUBMITTAL OF FIRST ARTICLE TESTING SAMPLE(S)

CONTRACTOR SITE: FOR REVIEW

GOVERNMENT SITE: AS DELIVERABLE

BLOCK 13:
**UPON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)

CONTRACTOR SITE: FOR REVIEW
GOVERNMENT SITE: AS DELIVERABLE

15. TOTAL 0 3 0
G. PREPARED BY H. DATE 1. APPROVED BY 1. DATE
Michael Edwards 18 SEP 2008 Matthew W. Jones 18 SEP 2008
3
Page L)_ of j_ﬁPages

DD Fonm 1423-], JUN 90 Previous editions are obsolete



CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188
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Operalions and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-4302, and to the Office of Management and ‘Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503, Please DO NOT RETURN your form to either of these addresses. Send completed form to the Gowernment Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.
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E. CONTRACT/PR NO.

F. CONTRACTOR
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0001
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INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

Item A.
Item B.
Item C.

Item D.

Item E.
Item F,
ltem G,
Item H.
Item I

Item J.

Item 1.

Item 2.

Item 3.

Item 4.

item 5.

item 6.

Item 7.

Item 8.

Item 9.

Item 10.
Item 11,
Item 12,
Item 13.

Item 14,

Item 15,
Item 16,

FOR GOVERNMENT PERSONNEL

Self-explanatory.
Self-explanatory.

Mark (x) appropriate category: TDP - Technical Data
Package; TM - Technical Manual; Other - other category
of data, such as “Provisioning”, “Configuration
Management”, etc.

Enter name of system/fitemn being acquired that data will
support

Self-explanatory (to be filled in after contract award).
Self-explanatory (to be filled in after contract award).
Signature of preparer of CDRL.

Date CDRL was prepared.

Signature of CDRL approval authority.

Date CDRL was approved.

See DoD FAR Supplement 4.71 for proper numbering.

Enter title as it appears on data acquisition document
cited in Item 4. ;

Enter subtitle of data item for further definition of data item
(optional entry).

Enter Data Item Description (DID) number, military
specification number, or military standard number listed in
DoD 5010.12-L (AMSDL), or one-time DID number, that
defines data content and format requirements.

Enter reference to tasking in contact that generates
requirement for the data item (e.g., Statement of Work
paragraph number).

Enter technical office responsible for ensuring adequacy
of the data item.

Specify requirement for inspection/acceptance of the data
item by the Government.

Specify requirement for approval of a draft before
preparation of the final data item.

For technical data, specify requirement for contractor to
mark the appropriate distribution statement on the data
(ref. DoDD 5230.24).

Specify number of times data items are to be delivered.
Specify as-of date of data item, when applicable.
Specify when first submittal is required.

Specify when subsequent submittals are required, when
applicable.

Enter addresses and number of draft/final copies to be
delivered to each addressee. Explain reproducible copies
in [tem 16.

Enter total number of draft/final copies to be delivered.

Use for additional/clarifying information for Items 1
through 156. Examples are: Tailoring of documents cited
in Item 4, Clarification of submittal dates in ltems 12 and
13; Explanation of reproducible copies in Item 14; Desired
medium for delivery of the data item.

FOR THE CONTRACTOR

ltem 17.  Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423.

a. Group |. . Definitors - Data which is not otherwise
essential to the contractor's performance of the primary contracted
effort (production, development, testing, and administration) but
which is required by DD Form 1423,

Estimated Price - Costs to be included under Group | are
those applicable to preparing and assembling the data item in
conformance with Government rexguirements, and the administration
and other expenses related to reproducing and delivering such data
items to the Government.

b. Group Il. Definition - Data which is essential to the
performance of the primary contracted effort but the contractor is
required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, or quality of the data item.

Estimated Price - Costs to be included under Group ||
are those incurred over and above the cost of the essential data
item without conforming to Gowermment requirements, and the
administrative and other experses related to reproducing and
delivering such data item to the Government.

c. Group Ill. Definition - Data which the contractor must
develop for his internal use in perfiormance of the primary contracted
effort and does not require any substantial change to conform to
Government requirements with regard to depth of content, format,
frequency of submittal, preparatiom, control, and quality of the data
item.

. Estimated Price - Costs to be included under Group Il
are the administrative and other expenses related to reproducing
and delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the
contractor as part of his normal aperating procedures and his effort
in supplying these data to the Goveernment is minimal.

Estimated Price - Group IV items should normally be
shown on the DD Form 1423 at no cost.

ltem 18. For each data item, enter an amount equal to that
portion of the total price which is estimated to be attributable to the
production or development for the: Government of that item of data.
These estimated data prices shalll be developed only from those
costs which will be incurred, as a direct result of the requirement to
supply the data, over and above those costs which would otherwise
be incurred in performance of the: contract if no data were required.
The estimated data prices shall nat include any amount for rights in
data. The Government's right to wse the data shall be govemed by
the pertinent provisions of the contract.
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Tony Caronia/DSCP-IBA/215-737-5403 30 Oct 08

MEMORANDUM FOR CM MANUFACTURING INC
6333 BUTLER CR. RD.
MISSOULA, MT 598088612

ATTN: QA Manager

Subject : First Article Test
NSN: 5315-01-223-8102
P/N 2042-45

This letter is to inform you that your Source Approval »Packagev(SAR) for subject NSN and P/N has been
conditionally approved.. The attached list of discrepancies must be corrected before First Article Test

(FAT) is submitted
The discrepancies are with the attached enclosure

Please advise the local DCMA representative of this decision

Tony Caronia

Aviation Weapons/Special Programs
DSCP-IBA

215-737-5403

FAX 215-737-4716

CC: DCMA
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