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QUALITY ASSURANCE PROVISIONS

DATE: 6 MAY 2009

P/N: (82577) 3825087-4

NSN: 5315 01-333-5733

NOMEN: LAU-127 Pin, Straight, Headless
CRITICALITY: CSI

DATE OF DETERMINATION: 03 January 2007

APPLICABLE CLAUSES:

L . Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (82577) 3825087-4 Rev ”F”, it is the Contractors responsibility upon award of
contract to verify and manufacture to the latest revision for all required drawings, details, assemblies
and specification referenced therein...

II. Quality/Inspection Requirements
A. Meets the requirements of MIL-1-45208A, 1S0O-9001, or equivalent.
B. First Article Testing applies. DLA Test Facility
C. Production Lot Testing applies. DLA Test Facility
D. Mandatory Inspection applies.
E. FIT CHECK: As required
HI. Supplemental Requirements

A. Meets the requirements of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2), ISO-9001,
or equivalent.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources petrforming
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the NADEP via the PCO. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS)/Final Inspection Sheets shall list the characteristics of
each item produced under the contract. The manufacture shall be required to provide certifications
of raw material including castings and forgings. The material source(s) shall be identified and the
documentation shall reference the customer and or contract number. The contractor is responsible
for providing completed IMS/Final Inspection Sheets showing the actual dimensions taken for all
characteristics. Critical Characteristics shall be annotated as such on the IMS sheets

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be IAW
drawing,



QUALITY ASSURANCE PROVISIONS (continued)

IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR.

Critical Characteristics; (82577) 3825087-4 Rev ”F”
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject item(s) will not be provided by the Government and
is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any drawing or referenced
specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)
(82577) 3825087-4 Rev ”F”, 1. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A Articles to be furnished hereunder shall be manufactured, tested and inspected in accor.dance
with drawing number (82577) 3825087-4 Rev ”F”,”, or to the latest revision and all details and
specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

C. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

D. Dimensional; Verification and certification of 100% dimensional check of the First article
Sample.

E. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to
those tests, which will demonstrate whether the article(s) comply with contract requirements. Thp
contractor shall be responsible for providing necessary parts and repair of the First Article(s) during
testing.

II. Samples to be submitted for testing:

A. Quantity: 3 ea
B. Estimated Cost: To Be Determined

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample
could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment,

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a test coupon that is of the same material and has undergone the same special
processes as the First Article test piece. Certification statements for material and processes
will be provided with these test coupons. If conpons are not available a complete set of
Material receiving and inspection reports are required.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s)
by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First Article point of contact
at the designated test facility.

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA Activity, and the designated
test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE
INSPECTION SAMPLE AND SENT TO:

Test Facility:
DLA Test Facility

Within 120 days after receipt of the sample(s) the test site shall complete testing/evéluation and
submit a copy of their test report with conclusions and recommendations to the PCO.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 ea unit(s) of lot/item within 180 calendar days from the date of
this contract to:

Test Facility:
DLA Test Facility

with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE
TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER:
For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing

requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by
the QAR), and all Certificates of Compliance for materia! (including chemical analysis), and any
out-sourced process conducted on the First Article Sample(s) and all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the Government.
The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets
all contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) (Continued)

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare parts
support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement
of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First
Article approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

I. The contractor shall produce both the First Article and the production quantity at the same facility
and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the DLA Contracting Officer
and to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime
Contractor. An offeror requesting waiver of First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit 2a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

Il Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on compliance
with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is based
on waiver of the First Article Approval Requirements, it will be deemed to be based on compliance
with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery of
First Article Test unit plus the number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the quality assurance section of
this solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the
alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

(82577) 3825087-4 Rev "F”, )
The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon
the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:
A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from

each successive lot or portion thereof per the ANS/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a lighted
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:

A. Articles to be furnished hereunder shall be manufactured, tested and inspected in ac_cordance
with drawing number (82577) 3825087-4 Rev ”F”, or to the latest revision and all details and
specifications referenced therein.

B. Dimensional Check

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

D. Visual: Verification and certification of the overall workmanship of the Production Lot

Sample(s).
E. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereundc?r shall
also be subjected to those tests, which will demonstrate that the sample(s) comply with
contract requirements.

III. Testing Location, Cost and Estimated Lead-Time

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Test Facility:
DLA Test Facility



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) (Cont.)

B. The shipping container marking: “FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER J
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to PCO and
the ACO.

SHIPMENT AND DISTRIBUTION OF SAMPLE(S):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO / ACO and the designated test facility. In addition,
the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets,
First Article Test Report (Signed by the QAR), Certificates of Compliance, including out-
sourced processes conducted, and all technical data associated with the Production Lot
Sample(s) to the testing facility. The envelopes shall be clearly marked, “DO NOT OPEN IN
MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided sample(s)
can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition to the applicable Government Facility.

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc.
within fourteen (14) days prior to shipping.



PRODUCTION LOT APPROVAL (GOVERNMENT TESTING)
A. The Production Lot Sample(s) shall be:

1. Selected at random by the cognizant government QAR. Su_ch samples shall pc submitted
via the cognizant government inspector, and all transportation charges prepaid by the
contractor to:

Test Facility:
DLA Test Facility

2. The samples and shipping container shall be identified by contract number, lot number,
and clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 60 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 90days of the receipt of the samples, the testing facility shall
notify the PCO/ACO of the results of the testing, together with a recommendation for approval or
disapproval.

C. In the event the contractor does not receive written notification of approval or di§approval of the
samples for a particular production lot within 60 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and
this contract shall be subject to termination for default,

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all
the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the government:
I) terminate all or any portion of this contract for default; II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Government, or; III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked production lots
in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform to
the requirements of the specification, the contractor shall pay to the government the costs of re-
inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.

10



G. The contractor must provide material disposition instructions to the Government Testing Facility
for the return of the Production Lot Sample(s).

H. Nothing contained in the foregoing provisions of this clause, and no action of the Government in

accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.

11



CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Ttems) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports {0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™[O oTHER[X
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
NSN: 5315 01-333-5733
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3,SUBTITLE 17.PRICE GROUP
0001 CERTIFICATION DATA/REPORTS COMPLETE PROCESS/OFERATION SHEETS
4.AUTHORITY (Data Acquisition Document No.) 5 .CONTRACT REFERENCE 6 .REQUIRING CFFICE 18.ESTIMATED
TOTAL PRICE
DI-MISC—80678/T1 N/A DSCP
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ AS REQ . COPIES
8 .ADP CODE B 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE Draft Final
N/A AS REQ Reg Repro

16 .REMARKS
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. SEE BLK 16* 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control Peoint. SEE BLK 16** 00 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION DSC_/P/C 00 01 00
IF TESTING IS WAIVED.) testing sample. CODE

CAO/QAR 00 01 00

«  Block 14: Make submission to: DLA Test Facility

Block 13: Second submission required if the process/operation changes after

approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT

CONTRACT COMPLETION IF TESTING IS WAIVED.) test.

++ Block 14: Make submission to: DLA Test Facility

Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP

code cited on Block 10.A. on page 1.

15.TOTAL 00 04 00
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
0002 CERTIFICATION DATA/REPORTS COMPLETED INSPECTION METHOD SHTS
4 .AUTHORITY (Data Acquisition Document No.} 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18 .ESTIMATED
DI-MISC—-80678/T2 TOTAL PRICE

N/A DSCP
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12,.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
LT
8.ADP CODE B 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a, Final
A N/A AS REQ ADDRESSE Draft Reg Repro
E
16 .REMARKS
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. CAO/QAR 00 01 a0
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 00 01 00

16*

Block 12: First submission to be made upon submission of DSC_/P/C 00 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION CODE

IF TESTING IS WAIVED.) testing sample. SEE BLK 00 01 00

16’-*
e Block 14: submit to:DLA Test Facility

Block 13: Second submission required if the process/operation changes after

approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT

CONTRACT COMPLETION IF TESTING IS WAIVED.} test.

** Block 14: Submit to:
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A., on page 1.

15.TOTAL 00 04 00
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NACICP-P 6 May, 2009 NAVICP-P 6 MAY 2009

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of 3 Pages




Form Approved

CONTRACT DATA REQUIREMENTS LIST
OMB No. 0704-0188

(2 Data Items)

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188}, 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB contrcl number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[ ] T™[] OTHER X
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
NSN:5315 01-333-5733
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

0003 REQUEST FOR DEVIATION

6 .REQUIRING OFFICE

4 AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE

DI-CMAN-80640C DEFENSE SUPPLY CENTER

14 .DISTRIBUTION

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION
REQUIRED
LT AS REQ. b. COPIES
8 .,ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT a. ADDRESSEE .
SUBMISSION Draft Final
AS REQ. Reg Repr
[e]
16 .REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY DEVIATION/WAIVER THE LIFE OF THE | DCMC/QaR 1/0
CONTRTRACT
DSC_/PCO 1/0
15.70TAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION

18.ESTIMATED
TOTAL PRICE

REQUIRIED 14 DISTRIBUTION

8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SURMISSION a.ADDRES Final
SEE Draft Reg Repro
16 .REMARKS
15 .TOTAL

G.PREPARED BY H.DATE I.APPROVED BY J.DATE
NAVICP-P 6 MAY 2009 NAVICP-P 6 MAY 2009
DD Form 1423-2, RUG 96 PREVIOUS EDITION MAY BE USED Page 2 of 3 Pages




CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188),
Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. C. CATEGORY:

TDP ™ OTHER X
D. SYSTEM/ITEM
NSN: 5315 01-333-~5733 E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
0004 CERTIFICATION DATA/REPORTS PROCESS AND MATERIAL CERTIFICATION
18, ESTIMAT
ED
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE TOTAL
DI-MISC-80678/T3 N/A DEFENSE SUPPLY CENTER PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
L REQUIRED AS REQ AS REQ b. COPIES
B a.ADD -
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT RESSE Final
N/A AS REQ E praft Reg |Repro
NADEP
&
16. REMARKS CODE 00 01 00
pParagraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. gng
AND
CODE 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control
Point.
Block 14: When NAVICP 02 is referenced in distribution, forward to
the NAVICP

code cited on Block 10.A. on page 1.

Block 3: Separate reports shall be provided for the below listed
subtitles and shall

include certification that all vendors performing these processes
are prime

(82577)approved sources. In the case where other than the OEM's
specifications

are to be utilized, separate certifications are required.

Block 5: Contract Reference PN:3825087-4

1. CERTIFICATIONS OF APPROVED MATERIAL SOURCES

2. CERTIFICATIONS OF APPROVED MATERIALS per drawing requirements

3. Material; CRES BAR I/A/W AMS 5643

4, Passivate I/A/W QQ-P-35, Type VIII .

5. Heat Treat to condition H1025 1I/A/W MIL-H-6875, CL D

6. Coat with Metallic Ceramic I/A/W MIL-C-81751 , TYPE I, Class
4, Thickness .0007 to .0013

7. Prepare Surfaces and Lubricate I/A/W 6600140, TYPE VI

Block 12: First submission to be made upon submission of
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION

IF TESTING IS WAIVED.) testing sample.

15.
TOTAL 00 02 00
G.PREPARED BY H. DATE 1. APPROVED BY J. DATE
NAVICP-P 6 MAY 2009 NAVICP-P 6 MAY 2009
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOYERNMENT PERSONNEL

Item A. Self-explanatory
Item B. Self-explanatory

Item C, Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc,

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Ttem F, Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

1tem 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate distribution
statement on the data (ref DoDD 5230.24)

Item 10, Specify number of times data items are to be delivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subscquent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in [tems 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group I. Definition - Data which is not otherwise essential to the contractors performance
of the primary contractzd effort (production development, testing, and administration) but which
is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group Il Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Govemment
requirements with regard to depth of content, format, frequency of submittal, preparation, control,
or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the esscntial data item without conforming to Government requircment, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group Il Definition - Data which the contractor must develop for his intemal use in
performance of the primary contracted effort and does not require any substantial change to
canform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I11 are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data ifem, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These cstimated data prices shall be developed only from those costs which will be incusred
as a direct result of the requirement to supply the data, over and above those costs which would
otherwise be incurred in performance of the contract if not data were required. The estimated
data prices shall not include any amount for rights in data. The Governments right to use the
data shall be govemned by the pertinent provisions of the contract




