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QUALITY ASSURANCE PROVISIONS

P/N:  74A410580-2005

TMS/NOMEN: F/A-18 ,

CRITICALITY: CSI
DATE OF DETERMINATION: 12 May 2009

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number Boeing Company Drawing P/N 74A410580 Rev. G and parts list revision
level G or latest revision, and all details and specifications referenced therein.

1. Quality/Inspection Requirements
A. MIL-I-45208 applies or ISO 9000 equivalent.
B. First Article Testing applies: Government Testing
C. Production Lot Testing applies: Contractor Testing
D. Mandatory Inspection applies.

III. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the F/A-18 FST, FLEET READINESS CENTER SOUTHWEST North Island via the PCO.
Depending upon the proposed change, a new First Article Inspection may be required.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor is
responsible for providing completed IMS showing the actual dimensions taken for all critical
characteristics.
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D. Markings shall be I/A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.

[V. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOT).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

B. Critical Characteristics for Boeing Company Drawing P/N 74A410580-2005 are:
1. Surface finishes having a value of 32 or less.
2. Any geometric feature control requirement with a total tolerance range of 0.002 or less
3. Angular tolerance with a total range less than (1) one degree
4..5625-18UNJF-3A thread
5.0.620+0.000/-0.001 Before Plate dimension
6. 0.624+0.000/-0.001 After Plate dimension
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.

VI. The following manufacturing aid(s) will be furnished for the purpose(s) indicated and shall
be returned to the Government after use as intended and not later than the delivery date of the
last production item of the contract EQUIPMENT PURPOSE COGNIZANT ACTIVITY.



N/A

VII. The below listed drawings apply and are being furnished.

N/A



FIRST ARTICLE TEST REQUIREMENTS
(GOVERNMENT TESTING)

P/N:  74A410580-2005

TMS/NOMEN: F/A-18 ,

CRITICALITY: CSI

DATE OF DETERMINATION: 12 May 2009
[. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with Boeing Company Drawing P/N 74A410580, parts list revision G or latest
revision, and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per the
requirements of Boeing Company Drawing P/N 74A410580, parts list revision G, or latest
revision, and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved per
the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished First Article
Sample(s).

F. Non-Destructive Inspection: As specified in 74A410580
G. FitForm/Function: Not Required

H. Material Analysis of the First Article Sample(s): As determined by North Island Materials
Lab

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.
The contractor shall be responsible for providing necessary parts and repair of the First Article(s)
during testing.
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I1. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: TBD

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any change to the
manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor. One
sample may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval
of the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor .
provides a certified test coupon that is of the same material and has undergone the same special
processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy
to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test
sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to the following
First Article point of contact at the designated test facility:

FLEET READINESS CENTER SW

BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.1.0.0
(619) 545-3828
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B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO Code DSCP, and the designated test facility. In
addition, the contractor must supply all detailed process/operation sheets, Inspection Method
Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), Magnetic Particle Inspection, Penetrant Inspection and
any out-sourced process conducted on the First Article Sample(s).

These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN
IN MAILROOM." These forms and documentation shall be sent to the following point of
contact:

FLEET READINESS CENTER SW

BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.1.0.0
(619) 545-3828

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to DSCP.



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)

P/N:  74A410580-2005

TMS/NOMEN: F/A-18 ,
CRITICALITY: CSI
DATE OF DETERMINATION: 12 May 2009

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

FLEET READINESS CENTER SW
BLDG. 341

NAS NORTH ISLAND

SAN DIEGO CA. 92135-7058

ATTN: BRIAN MITCHELL CODE 9.3.1.0.0
(619) 545-3828

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: TBD. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article must meet the
testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle Inspection, Penetrant Inspection, any out-sourced process conducted on the
First Article Sample(s) and all technical data used to manufacture the First Article Sample(s), the
contracting officer shall notify the contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional approval or approval shall not relieve
the contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action
required of the contractor. A notice of disapproval shall cite reasons for the disapproval.

D. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
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All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the
Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
confract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. Ifthe contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in
testing and,

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If'the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

[. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for

1) progress payments, or
2) termination settlements if the contract is terminated for the convenience of the

Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such notification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof.
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P/N:  74A410580-2005

TMS/NOMEN: F/A-18 ,

CRITICALITY: CSI
DATE OF DETERMINATION: 12 May 2009

The material produced under contract shall be accepted by the cognizant CAO/QAR contingent
upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSIVASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

II. The tests to be performed under the Production Lot Sample testing provisions of
the contract are:

A. Compliance with MFG. DWG. Boeing Company Part Number
74A410580 Rev. G and specifications referenced therein.

B. Dimensional Check
C. Review of Material Certifications to ensure material conforms to specification.

D. Review of documentation as provided under CDRL (DD1423) requirements.
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In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

[II. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two copies of their test report with conclusions and recommendations to DSCP and the

ACO.
[V. Notification of Testing

The contractor shall provide the PCO, ACO and QAR prior to conducting Production Lot Tests so
that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection
and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCP with duplicate copies to
F/A-18 FST Code 4.3.5.5.0 FLEET READINESS CENTER SOUTHWEST,
NORTH ISLAND and to the designated test facility. The envelope shall be clearly
marked "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided the
sample(s) can be refurbished to Ready for Issue condition and provided the sample(s) have
inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment.



PRODUCTION LOT APPROVAL
(CONTRACTOR TESTING)

P/N:  74A410580-2005

TMS/NOMEN: F/A-18 ,

CRITICALITY: CSI
DATE OF DETERMINATION: 12 May 2009

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identify by contract number, lot number and be clearly marked
as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production
articles to allow a 10 day period for testing and written notification by the contracting officer of
the approval or disapproval of the samples. Within 15 days of the receipt of the samples, the
CAO shall notify the contracting officer, DSCP, of the results of the testing, together with a
recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular production lot within 25 days from their submission for testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements. In the event a sample fails to pass such requirements, the lot will
berejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or any portion of this contract for default, (II) require the
manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means
and procedures proposed by the contractor for rework are acceptable to the Government, or (III)
require the submission of additional samples for test. The foregoing procedures shall apply to
new or reworked production lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform
to the requirements of the specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable
for the amount of such costs.
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G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the Government
under the clause of this contract entitled Default.



