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\ QUALITY ASSURANCE PROVISIONS

E - NSN:9Z 5340 01-125-8860
P/N: (30003) 1534AS422 )
NOMEN: Lever-Manual Release

Articles to be furnished hereunder shall be mamifactﬁred, tested and inspected in
accordance with drawing number (30003) 1534AS422 Rev. "H", or latest revision and all
details and specifications referenced therein.

I. Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

Cowy»

II. Supplemental Requirements

| ' A. Additibnally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
i equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
MMW processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO..

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging.The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "J" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.
III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

~ A. Level of Inspection (LOI):

-\

1) Critical Characteristics: 100% inspection shall apply.
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2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics: .
DRAWING 15344S422: make from 153445409 rev.”C” Forging

Critical Characteristics: :
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range 0f 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)

L First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with drawing, (30003) 153445422 Rev”H', and specifications
Referenced therein. ’
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

I Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM?”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calendar days
from the date of this contract to the government designated facility listed below.

Dayton T. Brown

Church Street

Bohemia L.I. NY 00716

Attn: Bill Casey .
Estimated cost of testing per the requirements of drawing $ T.B.D.

: Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test facility
. at the contractor expense. o



E If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably

adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. '




PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

- I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval. '

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (30003) 153445422 rev. "H" and all specification
referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements. '

III. Testing location

A. Ship sample(s)/data to
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716 -
Attn: Bill Casey

B. Shipping container marking: NON RFI
Within fifteen (15) days of completion of Pi'( )fdliétion Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and
recommendations to the Contracting Officer.




! Shipment and Distribution of Sample(s):
i j A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of th¢ Material Inspection
and Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM™.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.
E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.




e PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. The Production Lot Samples shall be: .

' 1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by
the contractor to: ' i

Dayton T. Brown
Church Street
: Bohemia L.I. NY 00716
Attn: Bill Casey

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any il?iodtictipn Lot Samples for testing within the'
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be ‘deemedto have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
‘subject to termination for default. ’

{




, E. In order for a Production Lot to be acceptable all samples representative of the lot

\ / must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government mayj, at its
option and at no additional cost to the government, (I) terminate all or any portion
of this contract for default, (II) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (II) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.

e i . - il B



CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

- -t

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
} ather aspect of this collection of information, including suggestions for reducing this burden, to Department of
%0 . se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

“l 1 !’;son Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
2r provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Isguing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEN NO. B.EXHIBIT — | C.CATEGORY:

SZ 5340 01-125-8860 Top[] ™[] OTHER[]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE - 17.PRICE GROUP

1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
' : SHEETS
4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18. ESTIMATED
TOTAL PRICE
DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD250 REQ | 9.DIST STATEMENT | 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUEMISSION a. ADDRESSEE | p afe Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16. REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
‘U 15, TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

17.PRICE GROUP

AUG 96 PREVIOUS EDITION MAY BE USED

Page 1n of 19~ Pages

. ICP-P
“ Jrorm 1423-2,

2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
,A.AQTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T72 TOTAL PRICE

. DEFENSE SUPPLY CENTER

PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION

o ur REQ.
QB.ADI CODE 11AS OF DATE 13DATE OF SUBSEQUENT b, COPIES
1;) | . SUBMISSION a.ADDRESSEE Final
l A AS REQ. SEE BLOCK #16 Draft | Reg | Repro
}?.6 .REMARKS ; : DCMC/ACO 1/0
I
%PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
I 7
[*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
%% AT TIME OF CONTRACT COMPLETION

!

! 15.TOTAL 370
G. PREPARED BY H.DATE I.APPROVED BY J.DATE

March 7,2002 NAVICP-P March 7,2002
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(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting buiden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or

‘}je, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

son Davis Highway, Suite 1204, Arlington, VA 22202-4302.
"B provision of law, no person shall be subject to any penalty for failing to comply with a collection of

Please DO NOT RETURN your form to the
Send completed form to the Government Issuing Contracting Officdr for the Contract/PR No. listed in

information if it does not display a currently valid OMB control number.
above address.
Block E.

ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
w Respondents should be aware that notwithstanding any
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REQUEST FOR WAIVER

A.CONTRACT LINE ITEM KO. B.EXHIBIT C.CATEGORY:

9z 5340 01-125-8860 ' ToP[] ™[] OTHER[]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE z 17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6 .REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE’

DI-CMAN-80640B DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD350 REQ | 9.DIST STATEMENT | LOFREQUENCY 12DATE OF FIRST SUBMISSION 14. DISTRIBUTTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
§.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | p . Final
AS REQ. SEE BLOCK #16 Reg | Repr
[]
16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 170
PCO 1/0
' NAVICP-P 1/0
15.TOTAL 4/0

1.DATA ITEM NO.

2.TITLE OF DATA ITEM

3.SUBTITLE

17.PRICE GROUP

18.ESTIMATED
TOTAL PRICE

W

4 REQUEST FOR DEVIATION
"4 .AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE
' DI-CMAN-80641B
;‘ DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD 250 REQ | 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
| LT o R
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
) SUBMISSION phs a.ADDRESSEE Final
AS REQ. SEE BLOCK #16 Draft | Reg | Repro
DCMC/ACO 1/0
DCMC/QAR 1/0
‘ PCO 1/0
NAVICP-P 1/0
: 15.TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J .DATE
“TTWVICP-P March 7,2002 | NAVICP-P March 7,2002

Form 1423-2, AUG 96

PREVIOUS EDITION MAY BE USED

Page |

of Pages

18-
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(1 Data Item)

U CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

) » Washington, DC 20503.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information.

Send comments regarding this burden estimate or any other

~ct of this collection of information, including suggestions for reducing this burden; to Department of Defense,
‘ngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
| Please DO NOT RETURN your form to either of these addresses.
overnment Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

Send completed form to the

5

" CERTIFICATION DATA/ REPORTS

A. CONTRACT LINE ITEM NO. |B. EXH/ATCE NO. [C. CATEGORY: .
TDP ™ OTHER
D. SYSTEM/ITEM 9Z 5340 01-125-8860 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE - |17.PRICE
‘ GROUP

DI-MISC-80678/T3

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER
PHILADELPHIA

7. DD 250 REQ

T REQUIRED

8. ADP CODE
A

9. DIST STATEMENT

10. FREQUENCY
AS

REQ

12. DATE OF FIRST SUBMISSION
SEE BLOCK 16*

14. DISTRIBUTION

18.ESTIMATE
D

TOTAL
PRICE

11. AS OF DATE
AS REQ

13. DATE OF SUBSEQUENT
SUBMISSION SEE BLOCK
16%*

b. COPIES

Final

a.ADDRESSEE Draft [Reg |Repro

“{16. REMARKS

*4BLOCK # 13-

BLOCK # 5- CONTRACT REFERENCE:

‘|[Material: Make from 1534AS409 forging
/|Alternate Material: Steel per SAE/AMS 5629E PH13-8MO
Clean and passivate per ASTM A967
Precipation Harden per 255AS5154 to condition H1000

Magnetic Particle Insp. Per ASTM El1444 soundness
requirements of Mil-Std-1907 grade A

{pARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply .

' ;*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
: JAND/OR PRODUCTION LOT SAMPLE (s).

REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at Production Lot
‘|Testing or contract completion if testing is wailved.
T"TRTIFICATION REPORTS FOR FRIME ‘(OEM) PROCESSES AND MATERIAL
SIFICATIONS SHALL INCLUDE,
IFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (30003) (OEM) APPROVED FOR THEIR SAXID PROCESS

P/N:1534AS422

DCMC/ACO 1/0

DCHC/QAR 1/0

PCO 1/0

'Ic. PREPARED BY

NAVICP-P

H. DATE

March 7,2002

I. APPROVED BY

NAVICP-P

J.. DATE
P
[E

March 7,2002

DD FORM 1423-1, AUG 96

PREVIOUS EDITION MAY BE USED
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