| 4153 QAP- CSIOHFRAVEY

" i QUALITY ASSURANCE PROVISIONS // FAT / PLT @ contractors facility
NSN:01-129-3568

P/N: (99207) 4063T78P01

NOMEN: F-404 Rotating Air Seal

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number or latest revision and all details and specifications
referenced therein.

L Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies

Saw»

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Article and/or Production Lot Testing without approval from the Engineering
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item
produced under the contract, shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

providing completed inspection method sheets showing the actual dimensions
taken.

D. Markings should be in accordance with MIL—STD-130 Rev. "K" paragraph
Method and location shall be in accordange with the drawing.
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v'* . III. Mandatory Inspection Requiréments

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

NONE

C. Major and Minor Characteristics Shall be defined by the contractor subject to

QAR concurrence, unless defined on applicable drawings and associated
specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject
items will not be provided by the Government or any other source and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any

reference to such equipment or the furnishing thereof that may be contained in
any drawing




E FIRST ARTICLE TESTS REQUIRED
p (Government Testing at the contractor’s facility)

L. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be inspected hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

II. Special Instructions: «

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced

w and are ready for shipment.

I Notification of Material For Government Testing:

I Fourteen (14) days prior to inspection of First Article Sample (s) the contractor and QAR
- shall notify the designated test facility, in writing of the anticipated inspection date, with
L an information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

The contractor and QAR shall notify the Contracting Officer as well as NAVICP as soon
as the First Article Sample is available for dimensional inspection so that these '
commands can contact NADEP . . N
al THE NADEP WILL NOT MAKE ANY ARRANGEMENTS FOR INSPECTION
i OF THE SAMPLE UNTIL A LETTER FROM THE DCMA HAS BEEN SENT TO
S THE CONTRACTING OFFICER AND NAVICP ADVISING THAT THE |
SAMPLE HAS BEEN INSPECTED BY THE CONTRACTOR AND IS 100‘})@ -
i READY FOR INSPECTION BY THE NADEP AND NAVICP...THIS LETTER

it | WILL BE FORWARDED TO THE NADEP...THE DCMA/QAR SHALLBE
i PRESENT DURING THE INSPECTION TEAMS VIST TO THE 0
MANUFACTURING SITE TO PERFORM THE FIRST ARTICLE INSPECTION.




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING @ KTRS PLANT)

The contractor shall present 1 unit :

A TEAM FROM NADEP QUALI TY ASSURANCE, AND E & E, ALONG WITH
PERSONNEL FROM NAVICP PHILADELPHIA SHALL WITi IVESS THE
DIMENSIONAL INSPECTION AT THE CONTRACTORS PLANT. THE
DCMA/QAR SHALL BE PRESENT DURING THE INSPECTION TEAMS
VISIT. A COMPLETE 100% DIMENSIONAL INSPECTION SHALL BE

PERFORMED AND ALL MANUFACTURING DOCUMENTATION SHALL BE
REVIEWED..

Marking of test sample:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item indentification. The characteristics that the First Article
must meet and the testing requirements that are specified elsewhere in this
contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall

- submit an additional First Article for testing. After each request, the contractor
shall make any necessary changes, modlﬁcatlons or repairs to the First Article or
select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including ; any and all costs for additional testing
following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by
the Government. »

The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for
any additional costs to the Government related to these tests.



C. If the contractor fails to PROVIDE any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.
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D. Unless otherwise provided in the contract, and if the approved First Artlcle is not
consumed or destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense.

E. If the Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the delivery
or performance dates and/or the contract price, and any other contractual term
affected by the delay.

’ F. Before First Article approval, the acquisition of materials or components for,
. or the commencement of production of, the balance of the contract quantity

is at the sole risk of the contractor. Before First Article approval, the costs
thereof shall not be allocable to this contract for 1) progress payments. or 2)

termination settlements if the contract is terminated for the convenience of
the Government.

G. The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification to this effect with each First
Article.

H. The contractor shall provide specific written notification to the procuring
contractor officer informing him/her of the shipment of any articles furnished in
accordance with this clause. Such notification must be addressed to the attention
of the ACO with copies to the testing activity. Failure to provide such notification
shall excuse the government from any delay in performing First Article Testing
and informing the contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

(1) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to

waive the First Article Approval. Requirements specified herein for offerors who have
previously furnished IDENTICAL production articles accepted by the Government or the
Original Equipment Manufacturer/Prime Manufacturer. An offeror-requesting waiver of
First Article Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

- (c) the articles to be provided will be produced using the same facilities, processes,

sequence of operations and approved subcontractors as those previously delivered
and accepted by the Government or the Original Equipment Manufacturer/Prime
Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for
cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

(I) Offerors requesting waiver of First Article Approval Requirements under the

provisions of this clause are cautioned to submit two prices for articles required herein -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clearly state that the price is based on waiver of the First Article
Approval Requirements, it will be deemed to be based on compliance with the First
Article Approval Requirements. "

(IIT) In the event, waiver of the First Article Approval Requirements is granted, the delivery

schedule for the production items shall be reduced by the number of days designated for
delivery of First Article Test unit plus the number of calendar days indicated for the
government notification of conditional approval or approval. These requirements are
specified in the quality assurance section of this solicitation. If the offeror is unable to meet
the desired schedule, he shall insert below the alternate delivery schedule he offers to the
government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days
Item No. Quantity After Date of Contract




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

THE PRODUCTION LOT INSPECTION SHALL BE PERFORMED AT THE
CONTRACTORS FACILITY WITNESSED AND ACCEPTED BY THE
DCMA/QAR. A LETTER OF FINDINGS SHALL BE FORWARDED TO THE
DEFENSE SUPPLY CENTER PCO.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random
from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted.' Corrosive areas are to be coated with a light
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:
A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests which will demonstrate that the sample(s)
comply with contract requirements.

III. Testing location R

A. The Production Lot mspectlon hall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen
- (15) days of completlon of Procﬂctlon Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of th‘e# *est report with conclusions and

recommendations to the Contractmg Officer All 1423 requirements apply.
\ \ i i
B Sample(s) may be considered as productlon ltems under the contract provided
sample(s) can be refurbished tq feady For Issue (RFI) condition and provided
sample(s) have inspection apprpval of the cognizant DCMC. Sample(s) may be
shipped as production items oniy after all other units required under the

contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within

the time or times specified, or if the contracting officer disapproves any
Production Lot Samples, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

. In order for a Production Lot to be acceptable, all samples representative of the

lot must pass all the contract requirements. In the event a sample fails to pass
such requirements, the lot will be rejected. In such event, the government may,
at its option and at no additional cost to the government, (I) terminate all or any
portion of this contract for default, (II) require the manufacture of a new
Production Lot, or a rework of the rejected Production Lot if the means and
procedures by the contractor for rework are acceptable to the government, or
(IIT) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked Production Lots in the same way as
they did to the original Production Lot.

C. For each additional sample or each resubmission of a modified sample which

the contractor is required to submit for approval hereunder as a result of a
failure of a previous sample to conform to the requirements of the
specification, the contractor shall pay to the government the costs of
reinspection, examination and retesting and the contractor and his sureties (if
any) shall be liable for the amount of such costs. |

D. Nothing contained in the foregoing provisions of this clause and no action of

the government in accordance herewith, shall in any way prejudice the right of
the government under the clause of this contract entitled Default.
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CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved
OMB No. 0704-018%
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time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed
leting and reviewing the collection of information.
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ington Headquarters Services,

i A), Washington, DC 20503.
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Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
i~rluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
‘ed, and completing and reviewing the collection of information.
ther aspect of this collection of information, including suggestions for reducing this burden,

Send comments regarding this burden estimate or
to Department of

se, Washington Headgquarters Services, Directorate for Information Operations and Reports {0704-0188), 1215

above address.
Black E.

terson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of,
information if it does not display a currently valid OMB control number.

Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
: TDP[ ] ™[] OTHER[]
D SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
' 01-129-3568 Seal
1.0ATA LTEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE .GROUD
3 v REQUEST FOR WAIVER
4.AUTHORITY (Data Acquisition Document No.) | G.CONTRACT REFERENCE 6.REQUIRING OFFICE 16 .ESTIMATED
‘ . . TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
Philadelphia
7.0D250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. .SEE BLOCK #16 b. COPIES
8 .ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION 3. ADDRESSEE | 4 ¢ Final
AS REQ. SEE BLOCK #16 Reg [ Repr
[+
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 170
DsC 1/0
15.TOTAL a/0
| 1-OATA ITEM nO. | 2.TITLE OF DATA ITEM 3. SUBTITLE 17 . PRICE GRGUP
44 - REQUEST FOR DEVIATION
[| 4 AUTHORITY (Data Acquisition Document No.] | 5.CONTRACT REFERENCE 6.REJQUIRING OFFICE 18 ESTIMATED
DI-CMAN-80641B ’ TOTAL PRICE
DEFENSE SUPPLY CENTER
. Philadelphia
|;7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12 ;DATE OF FIRST SUBMISSION
g L REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT 5N o
"4 .ADF CODE 11AS OF DATE 13DATE (GF 'SUBSEQUENT b. COPIES
| - SUBMISSION: ‘ a.ADDRESSEE Finsl
A AS REQ. SEE! BLOCK #16 Drate Req Repro
165 .REMARKS DCMC/ACO 1/0
DCMC /QAR 1/0
BCO 1/0
DSC 170 ]
15 . TOTRL q/90
~ FREFARED BY H.DATE I.APPROYED BY J.DATE
( | VICP-P / Hughes 4 May 2002 NAVICP-P / hughzs 1 May 2002
DD Form 1423-2, AUG 96 FEEVICUS FOITION WAY BE USED Page |0 of |1 Eages




“
L

T CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

OMB No.

Form- Approved
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T-a public reporting burden for this collection of, information is estimated to average 220 hours per response,
) Jdlng the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
id, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
kbgfiéthet aspect of this collection of information, including suggestions for reducing this burden, to Department of

ense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefféerson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
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i CONTRACT DATA REQUIREMENTS LIST Form Approved
. (1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

leting and reviewing the collection of information. Send comments regarding this burden estimate or any other

! ft of this collection of information, including suggestions for reducing this burden, to Department of Defense,

_jington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

te 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

.A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. |C. CATEGORY: o
TDP . ™ OTHER

D. SYSTEM/ITEM 01-129-3568 Seal E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
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5 CERTIFICATION DATA/ REPORTS
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4. AUTHORITY (Data Acquisition Document No.) . 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER D TOTAL
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*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE ' (s).

*+BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Tasting (PLT) or contract completion if testing is waived.

;] TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

i | JIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0

DCMC/QAR 1/0 ~

4063T78G01:

Material: B50TF15

Certification that material is procured from GEAE approved
material source PCO 1/0

Flourescent Penetrant Inspection IAW: P3TF2‘CL~D:' NADEP 1/0
Item shall be restrained for tolerance certification

G. PREPARED BY H. DATE I. APPROVEDiBY; J. DATE
NAVICP-P / Hughes |4'May 2062 NAVICP-P / Hughes |4 May 2002
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page @ - ||
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; CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data ItemS) OMB No. 0704-0188
The public reporting burden for this collection of information is estimated to average 220 hours per response,
‘uding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
d, and completing and reviewing the collection of information. Send commentsf regarding this burden estimate or
ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
! nse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. - Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
;above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
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: REQUIRED -
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DCMC/QAR 1/0
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W)
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