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14153 RRP- CSLO9),

QUALITY ASSURANCE PROVISIONS

NSN: 5330 01-259-6880

P/N: 6057T49G01

NOMEN SEAL, SHROUD COMPRESSOR

Articles to be furnished hereunder shall be manufactured, tested and mspected in
accordance with drawing number (99207) 6 057T49G01 latest revision and all details
and specifications referenced therein.

I, Quality/Inspection Requirements

B.
C.
D.
E.

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:
- Mandatory Inspection applies:
Production Lot Testing Applies:
Site Survey may be required:

II. Sugglemehtal Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1 6 2 of MIL-Q-9858 or ISO 9000

equlvalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing

sources performing processes/operations outside of their facilities. These
sheets shall not be revised or altered after the successful completion of First
Article and/or Production Lot Testing without approval from the Engmeenng
Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item

produced under the contract, shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed 1nspect10n method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the
drawing.



III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

1) Honeycomb Material: AMS 5536, Ribbon thk. .0022 - 0028

C. Major and Minor Characteristics Shall be defined by the contractor subject to
QAR concurrence, unless defined on applicable drawings and associated
specifications. *

IV. Unless expressly provided for elsewhere in this Clause, equipment
such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any
drawing




FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article (s) during testing. The contractor shall be responsible for
providing necessary parts and repair of the First Article Sample (s) during testing.

II. Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFT) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR. _

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

The contractor shall deliver two (2) units of lot / item 001 within 250 days from the date
of this contract to the government designated facility listed below.

NAVAL AVIATION DEPOT
F.A.T. OFFICE

DOOR # 16 |
NAS JACKSONVILLE, FL
32212-0016

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER: :

A. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item indentification. The characteristics that the First
Article must meet and the testing requirements that are specified elsewhere in
this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any
further action required of the contractor. A notice of disapproval shall cite the
reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request,
shall submit an additional First Article for testing. After each request, the
contractor shall make any necessary changes, modifications, or repairs to the
First Article or select another First Article for testing. All costs related to
these tests are to be borne by the contractor, including any and all costs for
additional testing following disapproval. The contractor shall furnish any
additional First Article to the Government under the terms and conditions and
within the time specified by the Government.

The Government shall act on this First Article within the time limit specified
~ in paragraph “B”. above. The Government reserves the right to require an

equitable adjustment of the contract price for any extension of the delivery

schedule or for any additional costs to the Government related to these tests.



C. If the contractor fails to deliver any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have
failed to make delivery within the meaning of the default clause of this
contract.

D. Unless otherwise provided in the contract, and if the approved First Article is
not consumed or destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if
it meets all contract requirements for acceptance. '
2) Shall remove and dispose of any First Article from the government test
facility at the contractor’s expense.

E. If the Government does not act within the time specified in paragraph B or C
‘above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the
delivery or performance, dates and/or the contract price, and any other
contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or
the commencement of production of, the balance of the contract quantity is at
the sole risk of the contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1) progress payments, or 2)

~ termination settlements if the contract is terminated for the convenience of the
Government.

G. The contractor shall produce both the First Article and the pfoduction quantity
at the same facility and shall submit a certification to this effect with each First
Atticle.

H. The contractor shall provide specific written notification to the procuring
contractor officer informing him/her of the shipment of any articles furnished
in accordance with this clause. Such notification must be addressed to the
attention of the ACO with copies to the testing activity. Failure to provide
such notification shall excuse the government from any delay in performing
First Article Testing and informing the contractor of the results thereof.

J



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
W REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to
waive the First Article Approval. Requirements specified herein for offerors who have
previously furnished IDENTICAL production articles accepted by the Government or the
Original Equipment Manufacturer/Prime Manufacturer. An offeror requesting waiver of First
Article Approval Requirements shall submit evidence with its offer establishing that:

| (a) the last production unit was delivered within three (3) years of the issue date of

| solicitation AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer
or employee responsible for the offer, stating that:

(¢) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those previously
delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for
cause. ,

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
Uy States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

(IT) Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required herein -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clearly state that the price is based on waiver of the First Article
Approval Requirements, it will be deemed to be based on compliance with the First
Article Approval Requirements.

(TI0) In the event waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for
delivery of First Article Test unit plus the number of calendar days indicated for the
government notification of conditional approval or approval. These requirements are
specified in the quality assurance section of this solicitation. If the offeror is unable to meet
the desired schedule, he shall insert below the alternate delivery schedule he offers to the
government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days: :
- Item No. Quantity After Date of Contract

'




W/

PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon

the successful completion of these requirements

J

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE

CONTRACTORS FACILITY WITNESSED

AND ACCEPTED BY THE

DCMA/QAR. A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE
CONTRACTING OFFICER. ALL 1423 REQUIREMENTS APPLY.

1. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random

from each successive lot or portion th

ereof.

B. Production Lot Testing to be completed during production after First Article

Approval.

C. Sample (s) are to be unpainted. Corro
preservative.

sive areas to be coated with a light

II. The tests to be performed under the Production Lot Sample testing provisions of the

~ contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production

Lot Sample(s) to be delivered hereunder

shall also be subjected to those tests, which will demonstrate that the sample(s)

comply with contract requirements.

III. Testing location

A. The Production Lot inspection shall be p‘; erformed at the contractor’s plant, by

the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen

(15) days of completion of Production Lot
and submit two (2) copies of their test repd

Testing the CAO/QAR shall prepare

yrt with conclusions and

recommendations to the Contracting Ofﬁ‘ééi‘ All 1423 requirements apply.

B. Sample(s) may be considered as productioﬁ

sample(s) can be refurbished to ready For Issue

1

ems under the contract provided
1e (RFI) condition and provided

sample(s) have inspection approval of the ébkmzant DCMC. Sample(s) may be
shipped as production items only after all other units required under the contract have

been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the

time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

. In order for a Production Lot tb be acceptable, all samples representative of the lot

must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures by the contractor for
rework are acceptable to the government, or (III) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked Production
Lots in the same way as they did to the original Production Lot.

C. For each additional sample or each resubmission of a modified sample which the:

contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor
shall pay to the government the costs of reinspection, examination and retesting and
the contractor and his sureties (if any) shall be liable for the amount of such costs.

D. Nothing contained in the foregoing provisions of this clause. and no action of the

government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188 .
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
cr leting and reviewing the collection of information, Send comments regarding this burden estimate or any other
; jit of this collection of information, including suggestions for reducing this burden, to Department of Defense,
. Jington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
“te 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. C. CATEGORY:
TDP ™ OTHER
|D. SYSTEM/ITEM E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2, TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5330 01-259-6880 CERTIFICATION DATA/ REPORTS
6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER P oTAL
DI-MISC-80678/T3 . DSCP PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT REQUIRED As SEE BLOCK 16%
REQ b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT . Final
a AS REQ SUBMISSION SEE BLOCK
16** : a.ADDRESSEE Draft |req |Repro
16. - REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12~ UPON SUEBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
**BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
m~sting (PLT) or contract completion if testing is waived.
JIFICATION REPORTS FOR ’PRIME (OEM) PROCESSES AND MATERIAL
IFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:6057T49G01
1. FPI as per P3TF2 CL-A
2. Certification of material as noted
3. Honeycomb as noted in compliance with P29TFé CL-B and .
Note # 5 in its entirety g PCO 1/0
SR IR NADEP
JAX 0o
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
INAVICP-P /
. warnicki 15 March 2003 [NAVICP-P / Towarnicki 15 March 2003
WFORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED
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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
in~luding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

. d, and completing and reviewing the collection of information.

Please DO NOT RETURN your form to the

Send comments regarding this burden estimate or
i1l |wther aspect of this collection of .information, including suggestions for reducing this burden, to Department of
L se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
eiferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Respondents should be aware that notwithstanding any

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
5330 01-259-6880
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4 .AUTHORITY {(Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
- TOTAL PRICE
DI-CMAN-80640B DSCP
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | o ¢t Final
AS REQ. Reg Repr
o)
16 .REMARKS DCMC/ACO 1/0
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRTACT DCMC/QAR 1/0
PCO‘ 1/0
DSC 1/0
u 15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 . REQUEST FOR DEVIATION
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B TOTAL PRICE
: DEFENSE SUPPLY CENTER
7.DD 250 REQ | 9.DEST STATEMET 10 . FREQUENCY 12.DATE OF FIRST SUBMISSION
§ REQUIRIED AS REQ. L ‘ 14 DISTRIBUTION
];u!u? ) i
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES.
i SUBMISSION ! 'a.ADDRESSEE Final
A AS REQ. Draft Reg Repro
16. REﬁARKs DCMC/ACO 1/0
;;_IREQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT DCMC/QAR 1/0
: PCO 1/0
: DSC 1/0
: 15, TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
| NAVICP-P / 15 March NAVICP-P / Towarnicki
/ . . -
| arnicki 2003 15 March 2003
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page !O l Pages



CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
i~~luding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

Send comments regarding this burden estimate or

jther aspect of this collection of information, including suggestions for reducing this burden, to Department of
se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

rson Davis Highway, Suite 1204, Arlington, VA 22202-4302,

1 'd, and completing and reviewing the collection of information.
\\Jgtfe

Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control number.

above address.

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.
A.CONTRACT LINE ITEM NO, B.EXHIBIT C.CATEGORY :

TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
5330 01-259-6880 !
1.DATA ITEM NO, 2.TITLE OF DATA ITEM 3.SUBTITLE
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6 .REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

oy

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
PHILA.
7.0D250 REQ | 9.DIST STATEMENT | LOFREQUENCY | 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
© REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
§.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | p afe Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16.REMARKS DCMC/ACO 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
~COMPLETION OF FAT/PLT
o NADEP JAX 170
i 15.TOTAL’ 4/0
T.DATA ITEM NO. | 2.TITLE OF DATA TTEM 3. SUBTITLE
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.)

DI-MISC~80678/T2

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE ~

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12,DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ. G
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT . b. COPIES
SUBMISSION ' a ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
‘ NADEP JAX 1/0
15.TOTAL 4/0
‘?— REPARED BY H.DATE I.APPROVED BY J.DATE
‘m ‘KCP°P / TOWARNICKI 15 March 2003 NAVICP-P / TOWARNICKI 15 March 2003

g
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