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QUALITY ASSURANCE PROVISIONS ¥

P/N: (76301) 74A410640-2003

NSN: 5306-01-462-9341

NOMEN: PIN-PLANING LINK, UPPER ATTACH
CRITICALITY: (CAI)

DATE OF DETERMINATION: 03/15/04

APPLICABLE CLAUSES:

1. Articles to be furnished hereunder shall be manufactured, tested and nspected in accordance with
drawing number 74A410640-2003 to the latest revision and all dctails and specifications referenced
therein.

1. Quality/Inspection Requirements
A, 150 5000 equivalent of MIL-I-45208 applics.

B. First Article Testing appties. CONTRACTOR’S FACILITY WITNESSED BY NAVICP
CODE 073.

C. Production Lot Testing applies. CONTRACTORS FACILITY
D. Mandatory Inspeetion applies.
III. Supplemental Requirements
A, ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.

B. The contractor shall inelude on the detailed process/operation sheets developed, 2 tracking method
that is traceable to the contraet, all manufacturing sources performing processes/operations both those
performed in-house and those outsourced and a tracking methed that is traceable to the contract. These
sheets shall not be revised or altered after the suceessful completion of First Article or Production Lot
Testing without approval from the ESA located at the NADEP via the PCO. Any proposed change may
require a new First Article Inspection.

C. Unless otherwise specified, for fabricated parts, the Inspection Method Sheets/ Final Inspection
Sheets shall list the characteristics of each item produeed under the contract. The manufacturer shall be
required to provide certifications of all raw material including castings and forgings. The material source
shall be identified and the documentation shall be able to identify the customer and/or coniract number.
The contractor is responsible for providing completed Inspection Method Sheets/Final Inspection Sheets
showing the actual dimensions taken for ALL Characteristics. CRITICAL CHARACTERISTICS Shall be

indicated as such on the IMS Sheets.



QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be IAW
drawing.

IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.
2) Major and Minor Characteristics - LOI shall be I’A/W sampling plan acceptable to the QAR.
B. Critical Characteristics : (1) 625-18UNJF-3A
C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable
drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject item(s) will not be provided by the Government and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or
the furnishing thereof that may be contained in any drawing or referenced specification.



FIRST ARTICLE TESTS REQUIREMENTS (CONTRACTOR TESTING)

P/N: (76301} 74A410640-2003

NSN: 5306-01-462-9341

NOMEN: PIN-PLANING LINK, UPPER ATTACH
CRITICALITY: (CAI)

DATE OF DETERMINATION: 03/15/04

AT 5. Government Team consisting of Quality Assurance, Industrial Specialists, and Engineering
personnel from NAVICP and the Cognizant NADEP shall witness testing.

The NADEP will not make any arrangements for inspection of the sample until a letter from the DCMA
has been sent to the PCO advising that the contractor has inspected the sample and is 100% ready for
inspection by the NADEP activity and NAVICP. The DCMA QAR shall be present during the inspection
tear1’s visit to the manufacturing site to perform the first article inspection.

I. First Article Inspection/Test Criteria. The tests to be performed under the First Article approval clause
of the contract are:

A. Dimensional Check (100%)
B. Compliance with drawing 74 A410640-2003 to the latest revision and all details and
specifications referenced therein.

C. Review doeumentation as provided under CDRL DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those
tests, which will demonstrate whether the article(s) comply with contract requirements.

II. Special Instructions. The contractor shall be responsible for providing necessary parts and repair of
First Article Sample(s) during testing.

III. Notification of Testing. The contractor shall notify the PCO, ACO and QAR prior to conducting the
First Article Tests so that the Government may witness such testing.

IV. Test Report. The test report shall be in accordance with MIL-HDBK-83 T or equivalent, and shall be
submitted (2} copies via the Cognizant CAO/QAR to DLA.

The ACO/QAR shall provide comments on Form DD 1222 (2 copies) which shall be forwarded with the
test report. The Cognizant NADEP shall issue a report accepting or rejecting the first article. Final
approval of the test report is the PCO's responsibility. Upon notification of approval/conditional approval,
the ACO shall execute the DD 250 to indicate Government acceptance of the test report.

V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract provided the sample(s)
can be refurbished to ready for issue (RFI) condition and provided the sample(s} have inspection approval
of the cognizant QAR. Sample(s) may be shipped as production items only after all other units required
under the contract have been provided and are ready for shipment.

B. Sample(s) are to be unpainted. Corrosive areas are to be coated with a light preservative.



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

P/N: (76301} 74A410640-2003

NSN: 5306-01-462-9341

NOMEN: PIN-PLANING LINK, UPPER ATTACH
CRITICALITY: {CAl)

DATE OF DETERMINATION: 03/15/04

A. The contractor shall test 2 unit(s) of lot/item 0001 as specified in this contract. At least 45 days
before beginning of First Article Tests, the contractor shall notify the PCO, in writing, of the time and
location of the testing so that the Government may witness the tests.

B. The contractor shall submit the First Article Test Report within 15 days from the date of completion of
First Article Testing to:
NADEP NORTH ISLAND, San Diego, CA. Code: 93001

Marked "FIRST ARTICLE TEST REPORT: Contract No., Lot/Item No.". Within 30 calendar days after
the government receives the test report, the PCO shall notify the contractor, in writing, of the conditional
approval, approval, or disapproval of the First Article. The notice of conditional approval or approval shall
not relieve the contractor from complying with all require ments of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon government request, shall repeat any or all First
Article Tests. After each request for additional tests, the contractor shall make any necessary changes,
modifications, or repairs to the First Article or select another First Article for testing. All costs related to
these tests are to be borne by the contractor, including any and all costs for additional tests following
disapproval. The contractor shall then conduct the tests and deliver another report to the Government under
the terms and conditions and within the time specified in paragraph B above. The govemment reserves the
right to require an equitable adjustment of the contract price for any extension of the delivery schedule, or
for any additional costs to the Government related to these tests.

D. If the contractor fails to deliver any First Article report on time, or the contracting officer disapproves
any First Article, the contraetor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract.

E. Unless otherwise provided in the contract, and if the approved First Article is not consumed or
destroyed in testing, the contractor may deliver the approved First Article as part of the contract quantity if
it meets all contract requirements for acceptance.

F. Ifthe govemnment does not act within the time specified in paragraph B above, the contracting officer
shall, upon timely written request from the contractor, equitably adjust under the changes clause of this
contract the delivery or performance dates and/or the contract price, and any other contractual term affected

by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the commencement of
production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article
approval, the costs thereof shall not be allocable to this contract for:

1) progress payments

2) termination settlements if the contract is terminated for the convenience of the Government.



H. The contractor shall provide both the First Article and the production quantity at the same facility and
shall submit a certification to this effect with each First Article.

ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

1. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requiremcnts specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime Contractor.
An offeror requesting waiver of First Article Approval Requirements shall submit evidence with its offer
establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall subinit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturex/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker subject to
prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is
based on waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery schedule
for the production items shall be reduced by the number of days designated for delivery of First Article
Test unit plus the number of calendar days indicated for the government notification of conditional
approval or approval. These requirements are specified in the quality assurance section of this solicitation.
If the offeror is unable to meet the desired schedule, he shall insert below the alternate delivery schedule he
offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award

(8



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)
P/N: (76301) 74A410640-2003
NSN: 5306-01-462-9341
NOMEN: PIN-PLANING LINK, UPPER ATTACH

CRITICALITY: (CAI)
DATE OF DETERMINATION: 03/15/04

The Production Lot Test shall be performed at the contractor’s facility and be witnessed and
accepted by the DCMA QAR. A written test report shall be forwarded to the PCO 1AW
DD1423 requirements. It may be determined that a team from NAVICP and the NADEP will witness
the Production Lot Inspection.

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon the
successful completion of these requirements.

L. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CACQ/QAR shall select the applicable number of items at random from the
production Iot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes. In
addition the QAR shall select the applicable number of items at random from each successive lot or portion
thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.
I1. The tests to be performed under the Production Lot Sample testing provisions of the contract are:

A. Compliance with all drawings and specifications referenced therein.

B. Dimensional Check

C. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time
Al testing is to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and submit two
copies of their test report with conclusions and recommendations to the DSCP Confracting Office and the

ACO.

IV. Notification of Testing

The contractor shall notify the PCQ, ACO and QAR prior to conducting Production Lot Tests so that the
Government may witness such testing.



V. Inspection of Samples
PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and Receiving
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the DLA Contracting Officer.

B. Sample(s) may be considered as production items under the contract provided the sample(s) can be
refurbished to Ready for [ssue condition and provided the sample(s) have inspection approval of the
cognizant CAO/QAR. Sample(s) may be shipped as production items only aftcr all other units requircd
under the contract have been produced and arc ready for shipment,

C. The Production Lot Samples shall be selected at random by the cognizant government inspector. The
samples shall be identified by contract number, lot number and be clearly marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

D. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAQO shall notify the DLA
contracting officer, of the results of the testing, together with a recommendation for approval or
disapproval.

E. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

F. If the contractor fails to deliver any Produetion Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

G. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor for rework are
acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing
procedures shall apply to new or reworked production lots in the same way as they did to the original
Production Lot.

H. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such

costs,

L. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.
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INSTRUCTION FOR COMPLETING DD FORM 1423
{See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOYERNMENT PERSONNEL
Ttem A. Sell-explanatory
Item B, Sell-explanatory
Tiem C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - olher category of dala, such as AProvisioning,= AConfiguration
Management= ,elc.
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Item J, Date CDRL was approved
Ttem 1. See DoD FAR Supplement Subpart 4 7! for proper numbering,
Ttem 2. Enter litle as it appears on data acquisition document eited in Ttem 4.
[tem 3, Enter subtitle of dala item [or further definition of dala itern (oplional entry}
1tem 4. Enler Data [lem Deseription (DID) number, mililary specification number, or military
standard number listed in Dol 5010.12-1 (AMSDL), or one-time DID number, 1hat defines data
contenl and (ormal requirements

Irem 5. Entcr referenee to tasking in contract that generates requiremeut for the data jtem (e.g.,
Statement of Work paragraph number)

Item 6. Euter techuical office responsible for ensuring adequacy ofthe data item
Ttem 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9, For lechnieal data, speeify requirement for contractor to mark the uppropriate
distribution statement on the dala {ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Ttem 11. Speeify as-of dale of data item, when applicable

Item 12. Speeify when first submiltal is required

Item 13. Speeify when subsequent submittals are required, when applicable
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FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing cstimated prices fur each data item listed on the DL Form 1423

a. Group I. Definiticn - Data which is nol otherwise essentiai to the contractora
performance of the primary contracted e(forl (production development, testing, and
administraiion) but which is required by DD Form 1423

Eslimated Price - Costs to be included under Group 1 are those applicable Lo preparing and
assembling the dala item in conformance with Government requirements, and the administration
and other expenses related to reprodoeing and delivering such data itemns 1o the Govemment.

6. Group [1. Definition - Data which is essential 1o the performance of the primary contracted
cffort both the eontractlor is required to perforiu additional work to eonform 1o Government
requirements with regard 1o depth of coment, format, frequeney of submiteal, preparation,
contro!, or quality of the data itermn.

Estimaled Price - Costs to be included under Group I1 are those incurred over and above the
cost of the esscntial data itein without eonforming to Guvernment requirement, and the
administrative and olher expenses related 1 reproducing and delivering such data jtem 1o the
Government.

e. Group lII. Definition - Data which the contractor must develop for his internal vss in
performance of the primary contracled effort and does not require any substantial ehange (o
eonform lo Guvernment requirements with regard Lo deprth of content, formu, frequency of
submitlal, preparation, eontrol, and quality of the data irem.

Estimated Priee - Costs to be ineluded under Group I11 are the administrative and oiher
expenses refated lo reproducing and delivering such data item tu the Government.

d. Group IV Definition - Data which is developed by the contractor as parl of his normal
operating procedures and his effort in supplying these datu to the Government is minimal

Estimated Priee - Group 1V ilems should normally be shown on the T Form 1423 at no
eosl.

Irem 18. For each data ilem, enter an amount equal 1o Lhat portion of (he total price which i s
estimated to be attributable w the production development for the Government of that ilems of
data. These estimated darta prices shall be developed only from those costs which will he
incurred as a direcl vesult of the requirement to supply the data, over and above thase costs
which would otherwise he incurred iu performance of the contraet if not data were required.
The estimaicd data priees shall not include auy amount for rights in data. The Government s
right Lo use Lhe dala shall be governed by the pertinent provisions of the contraet




