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QUALITY ASSURANCE PROVISIONS

P/N: 4005T88P01 - S - e
NSN: 5307 00-947-0016 (FQ)

NOMEN: STUD, SHOULDERED

CRITICALITY: Critical Safety Item (CSI)

DATE OF DETERMINATION: 04-04-96

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number : (99207) 4005T88P01, REVISION LEVEL “C”and all details and specifications

referenced therein.
II. Quality/Inspection Requirements
A. ISO 9000 equivalent of MIL-1-45208 applies.

B. HiiSeA s. NADEP CHRRY POINT

C. Production Lot Testing applies. CONTRACTORS FACILITY
D. Mandatory Inspection applies.
HI. Supplemental Requirements
A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking method
that is traceable to the contract, all manufacturing sources performing processes/operations both those
performed in-house and those outsourced and a tracking method that is traceable to the contract. These
sheets shall not be revised or altered after the successful completlon of First Article or Production Lot
Testing without approval from the ESA located at the NADEP via the PCO. Any proposed change iiay
require a new First Article Inspection.

C. Unless otherwise specified; for-fabricated parts;the Inspection Method Sheets/ Final Inspection—Sheets——————

shall list the characteristics of each item produced under the contract.

The manufacturer shall be required to provide certifications of all raw material including castings and
forgings. The material source shall be identified and the documentation shall be able to identify the
customer and/or contract number. The manufacturer shall maintain all raw material documentation for a

minimum of ten (10) years.

The contractor is responsible for providing completed Inspection Method Sheets/Final Inspection Sheets
showing the actual dimensions taken for ALL Characteristics. CRITICAL CHARACTERISTICS Shall be

indicated as such on the IMS Sheets.
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QUALITY ASSURANCE PROVISIONS (continued)

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be JAW
drawing.

IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the QAR.

b. Diameter . -. X

c. Thread .190-32 UNJF-3A SAE/AS 8879

d. Thread .164-36 UNJF-3A SAE/AS 8879

€. .2515 - .2510 Dimension, print location 10 B

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable
drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns,
templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject item(s) will not be provided by the Government and is the sole
responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or
the furnishing thereof that may be contained in any drawing or referenced specification.




FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: 4005T88P01

NSN: 5305 00-947-0016 FQ (T-64)
NOMEN: STUD, SHOULDER
CRITICALITY: Critical safety Item (CSK)
DATE OF DETERMINATION: 04-04-96

L. First Article Inspection/Test Criteria: B
The tests to be performed under the First Artiicle approval clause of the contract are:

A. Compliance with drawing number (99207) 4005T88P01 , REVISION LEVEL “C”and all details and
specifications referenced therein.

B.Packaging and Preservation: Verification that the parts have been packaged and preserved per the
requirements of the contract.

C.Visual: Verification and certification of the: overall workmanship of the First Article Sample(s).

D Dimensional: Verification and certificatiom of 100% dimensional check of the First article Sample.

E.Fit/Form
F.Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those
tests that will demonstrate that the articles coamply with contract requirements. The contractor shall be

—respensible-for providing necessary parts-and repair of the First-Article(s)-during-testing.-




FIRST ARTICLE TESTS REQUIREMENTS {(GOVERNMENT TESTING) (continued)

II. Samples to be submitted for testing:

II. Special Instructions:
A. Upon successful first article inspection all proce:ssses are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample could be
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval of
the cognizant QAR. Sample(s) may be shippedl as production items only afier all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor provides a
test coupon that is of the same material and has undergone the same special processes as the First
Article test piece. Certification statements for nuaterial and processes will be provided with these
test coupons. If coupons are not available a comsplete set of Material receiving and inspection
reports are required.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light preservative on
both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shail
notify the designated test facility, in writing of the anticipated shipping date, with an information copy to
the PCO, ACO, and QAR. The contractor shall also arramge for preliminary inspection of test sample(s) by
the ACO/QAR. The First Article Sample(s) shall be forwarded to the following First Article point of
contact at the designated test facility:

Upon shipment of First Article-Sample(s);-two(2)-copies of the Material Inspection and-Receiving Repert—————————
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded
to the PCO/ACO at the appropriate DLA Activity, and thie designated test facility. In addition, the
contractor must supply all detailed process/operation shests, Inspection Method Sheets, First Article Test
Report (signed by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle
Inspection and any out-sourced process conducted on the: First Article Sample(s). These forms and
documentation may either be placed in the shipping container with the sample(s) or sent separately,
however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM." THESE
DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE INSPECTION SAMPLE AND SENT
TO:

NADEP

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and submit a
copy of their test report with conclusions and recommenciations to: DSCR / DSCP / DSCC
CONTRACTING OFFICER /NAVICP CODE 0733..3 i



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 unit(s) of lot/item within 250 calendar days from the date of this
contract to:

NAVAL AIR DEPOT

FIRST ARTICLE TEST-STA. 31B
Attn: Code 3.3.2 (252) 464-7748
Bldg. 154B Cleveland Dr.

MCAS CHERRY POINT, NC 28533

- with marking on the test sample(s) shipping container to read: “FOR FIRST ARTICLE TESTING.

" NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMEBER: For First Article
Test, the shipping documentation shall contain this contract numer and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified elsewhere in
this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article Sample(s), the
QAR's signed Material Inspection and Receiving Report, DD Form 250 and all detailed Process/Operation
Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced
process conducted on the First Article Sample(s) and all technical data used to manufacture the First Article
Sample(s), the contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditionad approval or approval shall not
relieve the contractor from complying with all requirements of the specifications and all other terms and
conditions of this contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional
First Article for testing. After each request, the contractor shall make: any necessary changes, modification,
or repairs to the First Article or select another First Article for testing,. All costs related to these tests are to

—be borne-by-the-contractor, including-any and all costs for additional-iests following-disapproval—The———— - - o

contractor shall furnish any additional First Article to the Governmemi under the terms and conditions and
within the time specified by the Government. The Government shall act on this First Article within the
time limit specified in paragraph C above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves any
First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the comtract quantity, provided it meets all
contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
" contractor's expense. o



--contract the delivery or performance dates and/or the-contract-price; and-any other contractual term affected

F. If the Government does not act within the time specified in paragraph C above, the contracting officer
shall, upon timely written request from the contractor, equitably adjust under the changes clause of this

by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare parts support,
and repair of the First Article during any First Article Test. ;

H. Before First Article approval, the acquisition of materials or components for, or the commencement of
production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article
approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the Government.

L. The contractor shall produce both the First Article and the production quantity at the same facility and

~ shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer informing
him of the shipment of any article(s) furnished in accordance with this clause. Swch notification must be
addressed to the attention of the ACO with copies to the DLA Contracting Officer and to the testing
activity. Failure to provide such notification shall excuse the Government from any delay in performing
First Article Testing and informing the contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

--I-Unless-otherwise specified in the solicitation, NAVAIR reserves-the right to-waive the First Article

Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime Contractos.
An offeror requesting waiver of First Article Approval Requirements shall submit evidence with its offer
establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of

solicitation, AND
(b) the production location to be wsed for this requirement is the same as used for the

previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence

of operations and approved subcontractors as these previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous preduction units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker subject to
prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approvall Requirements AND one that is based on a waiver of suck
requirements. Where an offeror submits only one price and fails to clearly state that the price is
based on waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery schedule
for the production items shall be reduced by the number of days designated for delivery of First Article
Test unit plus the number of calendar days indicated for the government notification of conditional

approval-or-approval. These requirements-are specified in the quality assurance section of this solicitation.
If the offeror is unable to meet the desired schedule, he shall insert below the alternate delivery schedule he
offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award




~ € Review of docunmentation as provided under CDRE-(1DD1423) requirements.” -

PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (99207) 4005T88POL— -+ -~ e
NSN: 5307 00-947-0016

NOMEN: STUD, SHOULDER

CRITICALITY: Critical Safety Item (CSI)

DATE OF DETERMINATION: 04-04-96

The Production Lot Test shall be performed at the contractor’s facility and be witnessed and
accepted by the DCMA QAR. A written test report shall be forwarded to the PCO IAW

DD 1423 requirements. It may be determined that a team from NAVICP and the NADEP will witness
the Production Lot Inspection. This decision will me made based on previous results of a First Article
inspection or if the First Article was waived and there wexe issues with subject part number.

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent uponthe

successful completion of these requirements.
L. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes. In
addition the QAR shall select the applicable number of items at random from each successive lot or portion
thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed durimg production after First Article approval.
II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:

A. Compliance with all drawings and specifications referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

HI. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.
Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and submit two

copies of their test report with conclusions and recommemdations to the DILA Contracting Office and
NAVICP code 0733.3, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot Tests so that the
Government may witness such testing.

V. Inspection of Samples

PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)



A.Upon inspection of Production Lot Sample(s), two (2) copies of the Material Inspection and Receiving
(DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded

-to-the- DLA-Contracting Officer, NAVICP Philadelphia code -

B. Sample(s) may be considered as production items under the contract provided the sample(s) can be
refurbished to Ready for Issue condition and provided the sample(s) have inspection approval of the
cognizant CAO/QAR. Sample(s) may be shipped as production items only after all other units required
under the contract have been produced and are ready for shipment.

C. The Production Lot Samples shall be selected at random by the cognizant government inspector. The
samples shall be identified by contract number, lot number and be clearly marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

D.Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 10 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 15 days of the receipt of the samples, the CAO shall notify the DLA
contracting officer, of the results of the testing, together with a recommendation for approval or
disapproval.

E. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 25 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

F.. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and this
contract shall be subject to termination for default.

G. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may, at its option and at no additional cost to the government: 1) terminate all
or any portion of this contract for default; 2) require the manufacture of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures proposed by the contractor for rework are
acceptable to the Government, or; 3) require the submission of additional samples for test. The foregoing

-~——precedures-shall-apply to-new-or-reworked-production lots in the same-way-as-they did to-the-original —— -

Production Lot.

" H. For each additional sample or each resubmission of a modified sample which the contractor is required

to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of reinspection,
examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such

costs.

I. Nothing contained in the foregoing provisions of this clause, and no action of the Government in
accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.




CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

information if it does not display
above address.
Block E.

a currently valid OMB control number.

“{ Thepublic-reporting burdenfor this collection of information—-is-estimated to -average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information.
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
—Jefferson-Davis-Highway, Suite-1204, Arlington, VA 22202-4302.,- -Respondents-should-be--aware--that notwithstanding -any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Send comments regarding this burden estimate or

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[ ] ™[] OTHER[ ]
D. SYSTEM/ITEM E .CONTRACT/PR NO. F.CONTRACTOR
5307 00-947-0016
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17. PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

DI-MISC-80678/T1

4 .AUTHORITY (Data Acquisition Document No.}

5.CONTRACT REFERENCE R

6.REQUIRING OFFICE

DEFENSE SUPPLY CENTER
DSCP

18. ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION )
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION 2. ADDRESSEE Draft Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QBR 170
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SBMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP-CPT 1/0
, 15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17. PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

DI-MISC-80678/T2

4 ,AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18. ESTIMATED
TOTAL PRICE

7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
T REQ.
8.ADP CODE 11AS OF DATE | 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg Repro
16.REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 176
SRMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP—CPT 1/0
15.TOTAL 470
G.PREPARED BY H.DATE I.APPROVED BY . J.DATE
NAVICP-P / Towarnicki 19-0CT~04 NAVICP-P / Towarnicki , 19-0CT-04
DD Form 1423-2, AUG 96 ©PREVIOUS EDITION MAY BE USED Page O Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

|~ The  public-reporting burden for this coltectiomrof information- fs—estimated to-average 220 hours per respomse, — -
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information.
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
—Jefferson-Davis-Highway, Suite 1204,-Arlington,-VA-22202-4302. .Respondents..should be aware that. notwithstanding—any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

above address.

Send comments regarding this burden estimate or

Please DO NOT RETURN your form tw the

1.DATA ITEM NO.

3

REQUEST FOR DEVIATION/WAIVER

Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY: :
P[] ™[] OTHER[ ]
D. SYSTEM/ITEM E .CONTRACT/PR NO. F.CONTRACTOR
5307 00-947-0016 ,
2.TITLE OF DATA ITEM 3.SUBTITLE 17. PRICE GROUP

DI-CMAN-80640C

4 .AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

DEFENSE SUPPLY CEMNTER

18.ESTIMATED
TOTAL PRICE

7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
I St . REQUIRED S o I _
LT AS REQ. b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | 1 . e¢ Final
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o
16.REMARKS DCMC/ACO 170
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRTACT DCMC/QAR 1./0
PCO r/0
DsSC /0
15, TOTAL 470
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
o . B . TQTAL._PRICE.
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED 14 DISTRIBUTION
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
Draft Rexg Repro
16.REMARKS
REQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT
15.TOTAL
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NAVICP-P / 19-0CT-04 NAVICP-P / TOWARNICKI
19-0CT~04
TOWARNICKI
Page || -—-{¥ . Pages- -

--DD-Form 1423-2,-AUG 96 PREVIOUS EDITION MAY-BE-USED
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

time for reviewing instructions, searching existing data sources,
completing and reviewing the collection of information.

Public reporting burden for_this..collection of.information.is estimated to average/,llo.,,houns,per—-response—,—i-ncludirnqﬁrthe—rr—r
gathering and maintaining the data needed, and
Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to. Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

0188), “Washington; ~PC-20503Please DO"NOT RETURN your form to either of these addresses . Sernd COMpletEd form €6 the

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. |[C. CATEGORY:

16. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

*+*BLOCK # 13~ REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (PLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:4005T88P01 PCO 1/0

1/0
i NADEP-CPT ]

1. Certification of material as noted

2. Heat treatment as specified

3. Magnetic Particle Inspection as per P3-TEl

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

NAVICPTP / 19-0CT-04 L 19-0CT-04

Towarnicki NAVICP-P / Towarnicki

DD FORM 1423-1, AUG 96 - PREVIOUS EDITION MAY BE USED- =
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INSTRUCTION FOR COMPLETING DD FORM 1423
o ———(See DoD 5010, 12=M for-detailed-instructions.)—— -

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. ""Sé]f-explanatory
Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc,

Item D. Enter name of system/item being acquired that data will support,

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item1. Signature of CDRE approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

Item 5, Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 12. Specify when first submittal is required
Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

Government.

FOR THE, CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data iténi listed o thie DD Forrm 1423 ’

a. Group L. Definition - Data which is not otherwise essential to the contractors
performance of the primary contracted effort (production development, testing, anad
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group 1 are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government,

b. Group IL. Definition - Data which is essential to the performance of the primary eontracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or guality of the data item.

Estimated Price - Costs to be included under Group II are those incurted over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group I1I are the administrative and other
expenses related to reproducing and delivering such data item to the Government,

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which i s

d to be attributable to the production development for the Government of that iterns of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract
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