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QUALITY ASSURANCE PROVISIONS

P/N: 2578804-005A
NSN: 5315-01-182-0371
TMS/NOMEN: F14, Nomenclature PIN, ROOT, TORQUE ARM, UPPER MLG

CRITICALITY: CSI
DATE OF DETERMINATION: 24 NOV 03

APPLICABLE CLAUSES:

L. Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number C.M. Manufacturing, 62056 Drawing P/N 2578804-005A Rev. H and
parts list revision level H and all details and specifications referenced therein.

II. Quality/Inspection Requirements
A. MIL-I-45208 applies or ISO 9000 equivalent.
B. First Article Testing applies: Government Testing
C. Production Lot Testing applies: Government Testing
D. Mandatory Inspection applies.

ITI. Supplemental Requirements

A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the F14 FST, NAVAIRDEPOT JACKSONVILLE via the PCO. Depending upon the proposed
change, a new First Article Inspection may be required.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item produced
under the contract shall have traceability to the raw material, casting, or forging. The tracking
method used on the IMS shall have traceability to the contract. In addition, the contractor is
responsible for providing completed IMS showing the actual dimensions taken for all critical
characteristics.
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D. Markings shall be /A/W MIL-STD-130 latest revision, and method and location shall be
I/A/W drawing.

IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as
follows:

A. Level of Inspection (LOI).

1) Critical Characteristics: 100% inspection shall apply 7 _

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR B

B. Critical Characteristics for C.M. Manufacturing, 62056 Drawing P/N 2578804-005A are:

1. Material per 2578804 drawing.

2. Verify Notes 8, 11, 16, 17, 26, and 270f 2578804 drawing.

3. Verify dimensions 2.4285-2.4305 (Zone C4), 0.065 radius (Zone B5), 0.10-0.12 radius
(Zone ES) and perpendicularity of 0.002 in Zones F5 and E4. : :

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject item(s) will not be provided by the
Government and is the sole responsibility of the contractor. The foregoing applies
notwithstanding any reference to such equipment or the furnishing thereof that may be contained
in any drawing or referenced specification.



FIRST ARTICLE TEST REQUIREMENTS
(GOVERNMENT TESTING)

P/N: 2578804-005A
TMS/NOMEN: F-14, Nomenclature PIN, ROOT, TORQUE ARM, UPPER MLG

NSN: 5315-01-182-0371
Criticality: CSI
Criticality determination date: 24 NOV 03

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with C.M. Manufacturing, 62056 Drawing P/N 2578804-005A, parts list
revision H and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are serialized and identified per the
requirements of C.M. Manufacturing, 6Z056Drawing P/N 2578804-005A, parts list rewision H,
and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved per
the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

E. Dimensional: Verification and certification of 100% dimension check of finished First Article
Sample(s).

F. Non-Destructive Inspection: Magnetic Particle Inspection per MIL-1-6870
G. Fit/Form/Function: NA

H. Material Analysis of the First Article Sample(s): VAR 300M per CE-0896 Heat Treated
280,000 — 300,000 psi UTS per CP -0390

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract requirements.
The contractor shall be responsible for providing necessary parts and repair of the First Article(s)

during testing.
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II. Samples to be submitted for testing:
A. Quantity 2 each.
B. Estimated Cost: TBD

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any change to the
manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the contractor. One
sample may be considered as production items under the contract provided the sample could be:
refurbished to ready for issue (RFI) condition and provided the sample has inspection approval
of the cognizant QAR. Sample(s) may be shipped as production items only after all other units
required under the contract have been produced and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a certified test coupon that is of the same material and has undergone the same speciak
processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy
to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test
sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to the following
First Article point of contact at the designated test facility:

Commanding Officer
NAVAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016
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B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO Code DSCP, and the designated test facility. In
addition, the contractor must supply all detailed process/operation sheets, Inspection Method
Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), Magnetic Particle Inspection and any out-sourced process

conducted on the First Article Sample(s).

These forms and documentation may either be plé&:d in the shii)ping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN
IN MAILROOM." These forms and documentation shall be sent to the following point of

contact;

Commanding Officer
NAVAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

Within 120 days after receipi of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclustens-and recommendations to DSCR-VGC. |

——



FIRST ARTICLE APPROVAL
(GOVERNMENT TESTING)

P/N: 2578804-005A

NSN: 5315-01-182-0371

. TMS/NOMEN: F-14 , Nomenclature PIN, ROOT, TORQUE ARM, UPPER MLG
CRITICALITY: CSI

DATE OF DETERMINATION: 24 NOV 03

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this
contract to the activity listed below for the purpose of partial inspection/testing and preparation
of test report per the requirements specified in MIL-HDBK-83 1 prior to forwarding sample(s)
with report to the Government designated test facility listed below:

Commanding Officer
NAVALAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of
this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST
ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT
NUMBER: TBD. For First Article Test, the shipping documentation shall contain this contract
number and the lot/item identification. The characteristics that the First Article must meet the
testing requirements are specified elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed
by the QAR), and all Certificates of Compliance for material (including chemical analysis),
Magnetic Particle Inspection, any out-sourced process conducted on the First Article Sample(s)
and all technical data used to manufacture the First Article Sample(s), the contracting officer
shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the
First Article. The notice of conditional approval or approval shall not relieve the contractor from
complying with all requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of the
contractor. A notice of disapproval shall cite reasons for the disapproval.

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
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All costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the

Government. The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it
meets all contract requirements for acceptance and was not consumed or destroyed in testing
and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.

G. If the Government does not act within the time specified in paragraph B or C abowe, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under
the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions, spare
parts support, and repair of the First Article during any First Article Test.

L. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract

for

1) progress payments, or
2) termination settlements if the contract is terminated for the convenience of the
Government.

J. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article and production lot.

K. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any; article(s) furnished in accordance with this clamse. Such
notification must be addressed to the attention of the ACO with copies to DSCP and to the
testing activity. Failure to provide such motification shall excuse the Government from any delay
in performing First Article Testing and informing the contractor of the results thereof’

1



PRODUCTION LOT TESTING REQUIREMENTS
(GOVERNMENT TESTING)

P/N: 2578804-005A
NSN: 5315-01-182-0371
TMS/NOMEN: F14, Nomenclature PIN, ROOT, TORQUE ARM, UPPER MLG

CRITICALITY: CSI
DATE OF DETERMINATION: 24 NOV 03

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A.The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from each
successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for
Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article Approval.

C. Sample(s) submitted shall be in Ready-for-Issue Condition. Corrosion prone areas of
sample(s) submitted to be coated with a light preservative.

D. If sample(s) are not destroyed during testing and are in RFI condition, they will be put into
Defense Logistic Agency stock. All other samples will be returned to the contractor.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract
are:

A. Compliance with C.M. manufacturing Industries Drawing number 257804-005A and revision
level H and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per the requirements
of C.M. Manufacturing Industries Drawing number 2578804-005A and revision level H and all
details and specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged and preserved per
the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).
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E. Dimensional: Verification and certification of 100% dimension check of finished Production
Lot Sample(s).

F. Non-Destructive Inspection: Magnetic Particle Inspection per MIL-I-6870

G. Fit/Form/Function: NA

H. Material Analysis of the Production Lot Sample(s): VAR 300M per CE-0896 Heat Treated
280,000 — 300,000 psi UTS per CP-0390

I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data %o:

Commanding Officer
NAVAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER N

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare
and submit two (2) copies of their test report with conclusions and recommendations to the

Contracting Officer.
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IV. Shipment and Distribution of Sample(s):

A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy .
to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary inspection of
test samples by the CAO/QAR.

B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VGC), and the testing
facility. In addition, the contractor shall provide all detailed Process/Operation Sheets,
Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Magnetic Particle Inspection, any out-
sourced process conducted on the Production Lot Sample(s) and all technical data used to
manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly
marked, "DO NOT OPEN IN MAILROOM". :

C. Production Lot Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided sample(s) have
inspection approval from the cognizant DCMAO and the ESA engineer F-14, NAVAIRDEPOT

JACKSONVILLE. Sample(s) may be shipped as production items ONLY after all other units
required under contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material disposition
instructions to:

Commanding Officer
NAVAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office

Door 16
NAS Jacksonville, Florida 32212-0016

E. The designated test facility and the contracting officer shall be notified as to all shipping data
applicable to the sample(s), such as bill of lading number, method of shipment, etc. within
fourteen (14) days prior to shipping.

10



PRODUCTION LOT TESTING APPROVAL
(GOVERNMENT TESTING)

P/N: 2578804-005A

TMS/NOMEN: F14, Nomenclature; PIN, ROOT, TORQUE ARM, UPPER MLG
NSN: 5315-01-182-0371

Criticality: CSI

Criticality determination date: 24 NOV 03

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the
confractor to:

Commanding Officer
NAVALAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

2. The samples shipping container and samples shall be identified by contract number, lot
number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery
date of the production articles to allow a 90 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt
of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of
the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of
the samples for a particular lot within 120 days from their submission for such testing, the
contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or
times specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the default
clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass
all the contract requirements.

i
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In the event a sample fails to pass such requirements, the lot will be rejected. In such event, the
government may, at its option and at no additional cost to the government, (I) terminated all or
any portion of this contract for default, (II) require the manufacture of a new Production Lot, or a
rework of the rejected Production Lot if the means and procedures by the contractor for rework
are acceptable to the government, or (III) require the submission of additional samples for test.
The foregoing procedures shall apply to new or reworked Production Lots in the same way as
they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor
is required to submit for approval hereunder as a result of a failure of a previous sample to
conform to the requirements of the specification, the contractor shall pay to the government the
costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall
be liable for the amount of such costs.

G. The contractor must provide material disposition instructions to the First Article Coordinator
at the POC and address below for the return of the production lot samples.

Commanding Officer
NAVALAIRDEPOT JACKSONVILLE
ATTN: First Article Testing Office
Door 16

NAS Jacksonville, Florida 32212-0016

H. Nothing contained in the foregoing provisions of this clause, and not action of the
government in accordance herewith, shall in any way prejudice the right of the government
under this clause of this contract entitled default.
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defines data content and format requirements.

Enter reference to tasking in contact that generates
requirement for the data item (e.g., Statement of Work
paragraph number).

Enter technical office responsible for ensuring adequacy
of the data item.

Specify requirement for inspection/acceptance of the data
item by the Government. )

Specify requirement for approval of a draft before
preparation of the final data item.

For technical data, specify requirement for contractor to
mark the appropriate distribution statement on the data
(ref. DoDD 5230.24).

Specify number of times data items are to be delivered.
Specify as-of date of data item, when applicable.
Specify when first submittal is required.

Specify when Subsequent submittals are required, when
applicable.

Enter addresses and number of draft/final copies to be
delivered to each addressee. Explain reproducible copies
in Item 16.

Enter total number of draft/final copies to be delivered.

Use for additional/clarifying information for Items 1
through 15. Examples are: Tailoring of documents cited
in Item 4, Clarification of submittal dates in Items 12 and
13; Explanation of reproducible copies in item 14; Desired
medium for delivery of the data item.

FOR THE CONTRACTOR

ltem 17.  Specify appropriate price group from ane of the: following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423.

a. Group L  Definition - Data which is not otherwise
essential to the contractor's performance of the primary contracted
effort (production, development, testing, and administration) but
which is required by DD Form 1423,

Estimated Price - Costs to be included under Goup | are
those " applicable to preparing and assembling the data item in
conformance with (Govemnment requirements, and the admuinistration
and other expenses related to reproducing and delivering such data
items to the Government.

b. Group ll. Definition - Data which is essential to the
performance of the primary contracted effort but the comtractor is
required to perform additional work to conform to Gawernment
requirements with regard to depth of content, format, freqquency of
submittal, preparation, centrol, or quality of the data item.

Estimated Price - Costs to be included under Group Il
are those incurred over and above the cost of the essemtial data
item without cenforming to Government requirements, and the
administrative and other expenses related to reproducing and
delivering such data item to the Government.

c. Group lIl. Definition - Data which the contracior must
develop for his internal use in performance of the primary contracted
effort and does not require any substantial change to conform to
Government requirements with regard to depth of content, format,
frequency of submittal, preparation, control, and quality of the data
item.

Estimated Price - Costs to be included under Group il
are the administrative and other expenses related to reproducing
and delivering such data item to the Government.

d. Group IV. Definition - Data which is developexd by the
contractor as part of his normal operating procedures and tis effort
in supplying these data to the Government is minimal.

Estimated Price - Group IV items should nogmally be
shown on the DD Form 1423 at no cost.

Iltem 18. For each data item, enter an amount equadl to that
portion of the total price which is estimated to be attributale to the
production or development for the Government of that itere of data.
These estimated data prices shall be developed only from those
costs which will be incurred, as a direct result of the requirement to
supply the data, over and above those costs which would otherwise
be incurred in performance of the contract if no data were Tequired.
The estimated data prices shall not include any amount for rights in
data. The Government's right to use the data shall be gowerned by
the pertinent provisions of the contract.
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