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s QUALITY ASSURANCE PROVISIONS

P/N: (76301) 74A410548-2003

NSN: 5306-01-140-3063

NOMEN: Bolt, Close Tolerance

CRITICALITY: CSI

DATE OF DETERMINATION: 03/15/2004

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in

accordance with drawing number (76301) 74A410548-2003 Rev “H” and all details and

specifications referenced therein.

II. Quality/Inspection Requirements

A. ISO 9000 equivalent of MIL-1-45208 applies.

B. First Article Testing applies. Contractor Testing

C. Production Lot Testing applies. Contractor Testing

D. Mandatory Inspection applies.

III. Supplemental Requirements
i v
- A. ISO 9000 equivalent of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2)
applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations, both those performed in-house, and those outsourced. These sheets
shall not be revised or altered after the successful completion of First Article or
Production Lot Testing without approval from the ESA located at NAS North Island via
the PCO. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item
produced under the contract shall have traceability to the raw material, casting, or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the actual
dimensions taken for all critical characteristics.
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QUALITY ASSURANCE PROVISIONS (continued)
D. Markings shall be IAW MIL-STD-130 latest revision, method and location shall
be IAW the drawing.
IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics for P/N:(76301) 74A410548-2003

1) Zone 2B

.993+.000/-.001 Dia before Plate
2) Zone 2 B

.999+.000/-.001 Dia after Plate
3) Zone 3B

1.00-16UNJ-3A Thd Per AS-8879
4) Zone 3B

Major Dia .9930+.0000/-.0010 Before Plate
5) Zone 3B

Major Dia .9940+.0000/-.0014 After Plate
6) Zone 2 C

2.425+.000/-.010
7) Penetrant Inspection Per PS 21202
8} Finish Instructions Per STF 1181

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or referenced specification.



T

FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (76301) 74A410548-2003

NSN: 5306-01-140-3063

NOMEN: Bolt, Close Tolerance
CRITICALITY : CSI

DATE OF DETERMINATION: 03/15/2004

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with: (76301) 74A410548-2003 Rev: “H”, and all details and
specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per
the requirements of (76301) 74A410548-2003 Rev “H” and all specifications
referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged
and preserved per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First
Article Sample(s).

E. Dimensional: Verification and certification of 100% dimensional check of the
First article Sample(s).

F. Non-Destructive Inspection Per PS 21202
G. Form/Fit
H. Material Analysis of the First Article Sample(s):300 M Per AMS 6257
I Review of documentation as provided under DD 1423 requirements.
In addition to the above tests, the First Article(s) to be delivered hereunder shall also be

subjected to those tests that will demonstrate that the articles comply with contract

requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article(s) during testing.
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FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)

(continued)

I1. Samples to be submitted for testing:

A. Quantity: 2 each.

B. Estimated Cost: TBD

III. Special Instructions:

A.

B.

Upon successful first article inspection all processes are to be frozen.

One (1) sample(s) will be destroyed during testing and will not be returned to the
contractor. One (1) sample(s) may be considered as production items under the
contract provided the sample can be refurbished to ready for issue (RFI) condition
and provided the sample has inspection approval of the cognizant QAR.
Sample(s) may be shipped as production items only after all other units required
under the contract have been produced and are ready for shipment.

Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a test coupon that is of the same material and has undergone
the same special processes as the First Article test piece. Certification statements
for material and processes will be provided with these test coupons.

One sample is to be un-plated and unpainted, and one sample is to be plated and
painted, all corrosive areas are to be coated with a light preservative on both
samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the
contractor shall notify the designated test facility, in writing of the anticipated
shipping date, with an information copy to the PCO, ACO, and QAR. The
contractor shall also arrange for preliminary inspection of test sample(s) by
the ACO/QAR. The First Article Sample(s) shall be forwarded to the
following First Article point of contact at the designated test facility:

NAVAL AVIATION DEPOT
ATTENTION: MS. DEBBIE RODR
CODE 93001

BUILDING 341

NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058
619/545-3828



B. Upon shipment of First Article Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature
and indication of preliminary inspection, shall be forwarded to the PCO/ACO
Code DSCP-VGC, and the designated test facility. In addition, the contractor
must supply all detailed process/operation sheets, Inspection Method Sheets,
First Article Test Report (signed by the QAR), and all Certificates of
Compliance for material (including chemical analysis), Magnetic Particle
Inspection and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the
shipping container with the sample(s) or sent separately, however the
envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM."

These forms and documentation shall be sent to the following point of contact:

NAVAL AVIATION DEPOT
ATTENTION: MS. DEBBIE RODR
CODE 93001

BUILDING 341

NAS NORTH ISLAND

SAN DIEGO, CA. 92135~ 7058
619/545-3828

Within 120 days after receipt of the sample(s) the test site shall complete
testing/evaluation and submit a copy of their test report with conclusions and
recommendations to I DSCP-IBA T or NAVICP 073.
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

P/N: (76301) 74A410548-2003

NSN: 5306-01-140-3063

NOMEN: Bolt, Close Tolerance
CRITICALITY : CSI

DATE OF DETERMINATION: 03/15/2004

APPLICABLE CLAUSES:

A. The contractor shall deliver Two (2) unit(s) of lot/item within 120 calendar days from
the date of this contract to the Government, with marking on the test sample(s) shipping
container to read: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO
NOT TAKE UP IN STOCK. CONTRACT NUMBER: For First Article Test, the
shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified
elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First
Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form
250 and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article
Test Report (Signed by the QAR), and all Certificates of Compliance for material
(including chemical analysis), Magnetic Particle Inspection, any out-sourced process
conducted on the First Article Sample(s) and all technical data used to manufacture the
First Article Sample(s), the contracting officer shall notify the contractor, in writing, of
the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of the contractor. A
notice of disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
on this First Article within the time limit specified in paragraph C above. The
Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.
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D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not consumed or
destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility
at the contractor's expense.

F. If the Government does not act within the time specified in paragraph C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or performance dates and/or the
contract price, and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.

I. The contractor shall produce both the First Article and the production quantity at the

same facility and shall submit a certification to this effect with each First Article and
production lot.

J. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with this
clause. Such notification must be addressed to the attention of the ACO with copies to

1 DSCP-IBA 7 gr NAVICP 073 and to the testing activity. Failure to provide such
nouricaton shall excuse the Government from any delay in performing First Article
Testing and informing the contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTI 1CAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime Contractor.
An offeror requesting waiver of First Article Approval Requirements shall submit evidence with its offer
establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certification may render the maker subject to
prosecution under Title 18, United States Code, Section 1001.)

IL Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is
based on waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements.

I In the event that waiver of the First Article Approval Requirements is granted, the delivery schedule
for the production items shall be reduced by the number of days designated for delivery of First Article
Test unit plus the number of calendar days indicated for the government notification of conditional
approval or approval. These requirements are specified in the quality assurance section of this solicitation.
If the offeror is unable to meet the desired schedule, he shall insert below the alternate delivery schedule he
offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award
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PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: (76301) 74A410548-2003

NSN: 5306-01-140-3063

NOMEN: Bolt, Close Tolerance
CRITICALITY : CSI

DATE OF DETERMINATION: 03/15/2004

The Production Lot Test shall be performed at the contractor’s facility
and shall be witnessed and accepted by the DCMA QAR. A written test
report shall be forwarded to the PCO, IAW, DD1423 requirements.

The material produced under contract shall be accepted by the cognizant ACO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements

The tests to be performed under the Production Lot approval clause of the contract are:
A. The cognizant CAO/QAR shall select the applicable number of items at

random from the production lot per the ANSVASQC Z1.4 Sampling Procedures and

Tables for Inspection by Attributes. In addition the QAR shall select the applicable

number of items at random from each successive lot or portion thereof per the

ANSIASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes,

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (76301) 74A410548-2003 Rev “H” and
specifications referenced therein.

B. Dimensional Check
C. Review of documentation as provided under CDRL (DD1423) requirements.
In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements.

III. Testing Location, Cost and Estimated Lead-Time

A. All testing to be accomplished at contractor's facility.
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Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall
prepare and submit two copies of their test report with conclusions and recommendations
to the DSCP-IBA or NAVICP 073, the Basic Design Engineer, and the ACO.

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

V. Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DS CP-VGC with duplicate copies to
NADEP North Island, Attn: MS Debbie Rodr, Code: 93001, Bldg. 341, NAS North
Island, San Diego, CA 92135-7058, Ph: 619/545-3828. The envelope shall be clearly
marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.
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PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)
P/N: (76301) 74A410548-2003

NSN: 5306-01-140-3063

NOMEN: Bolt, Close Tolerance

CRITICALITY : CSI

DATE OF DETERMINATION: 03/15/2004

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows: :

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 10 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, DSCP-VGC, of the
results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 25 days from their
submission for testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government: 1) terminate all or any portion of this
contract for default; 2) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or; 3) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of re-inspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.
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G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled Default.
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CONTRACT DATA REQUIREMENTS LIST ons ;’: 07:2:’:188

The public reporting burden for this colieclion of information is estimated 1o average 220 hours per response, including the timg fof feviewing instructions, searching exlsling data sources, gathering and malniaining the data needed,

and compleling and reviewing the coliection of inf Send regarding this burden estimate of any other aspect of this coilaction of information, Inciuding suggestions lor reducing ihls burden, 1o Depariment of
Defense, i 5 Services, Di for O ions and Reports (0704-0188), 1215 Jefferson Davis Highway, Stite 1204, Arlinglon, VA 22202-4302. Respondients should be aware that notwithstanding
any other provision of taw, Ro person shali be subject 1o any penalty for falling 1o comply with a cotlection of infornation i it does not display a curcently valiid OMB contro number. Please DO NOT RETURN yout form to the above
addiess. Send form ta the. {ssuing Ct ing Offcer for the ContracUPR No. listed in Block €.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY
TDP ™ OTHER_ Engineering
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
5306-01-140~3063
1.DATR ITEM 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
NO. CERTIFICATION DATA REPORTS COMPLETED PROCESS/OPERATION SHEETS
0001 i
4 .AUTHORITY {Data Acquisition Document 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18 ESTIMATED
No.) ' . DISC PHILADELPHIA TOTAL PRICE
DI-MISC-80678/T1
7.DD250 REQ 9.DIST 10FREQUENCY 12DATE OF FIRST 14.DISTRIBUTION
LT STATEMENT AS SUBMISSION
REQUIRED SEE BLOCK 16**
REQUIRED
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION Draft Final
SEE BLOCK 16** Reg Repro
16. REMARKS DCMC/ACO/ * 1/0
PARA. 10.1, 10.2, 10.2.1, 10.2.4, 10.5 APPLY QAR
* UPON SUBMISSION OF FIRST ARTICLE TEST AND/OR PRODUCTION LOT NADEPNORIS * o 1/0
SAMPLES BLDG 341
** IF THE PROCESSS/OPERATION CHANGE AFTER APPROVAL IF F.A.T. 15, TOTAL 370
AND/OR PRODUCTION LOT APPROVAL
1.DATA ITEM 2.TITLE OF DATA ITEM 3.SUBTITLE +7.PRICE GROUP
NO. CERTIFICATION DATA REPORT COMPLETED INSPECTION METHOD SHEETS
0002 »
4 .AUTHORITY (Data Acquisition Document 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
Yo DISC PHILADELPHIA roraL price
DI-MISC-80678/T2
7.bD 250 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST
REQ REQUIRIED AS SUBMISSION 14 DISTRIBUTION
EE BL 16 *
LT REQUTRED | S OcK
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a .ADDRESSEE Final
SEE BLOCK 16 ** praft } Reg ' | Repro
16 .REMARKS [DCMC/ACO/ * 1/0
. AR
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY ] NADEPNORIS * o 1/0
* UPON SUBMISSION OF FIRST ARTICLE TEST AND/CR PRODUCTION LOT -
SAMPLES BLDG. 341
15. TOTAL 2/0
**AT TIME OF CONTRACT COMPLETION
1.DATA ITEM 2.TITLE OF DATA ITEM 3.SUBTITLE
NO. REQUEST FOR DEVIATION
0003 ‘
4.AUTHORITY (Data Acquisition Document 5 .CONTRACT REFERENCE 6 .REQUIRING OFFICE
No-) DISC PHILADELPHIA
DI-CMAN-806640C
7.DD250 -REQ 9.DIST 10FREQUENCY 12DATE OF FIRST 14.DISTRIBUTION
STATEMENT SUBMISSION
REQUIRED
LT AS REQUIRED | SEE BLOCK 16* L. COPIES
8 .ADP CODE 11.AS8 OF DATE 13 _DATE OF SUBSEQUENT a. ADDRESSEE
A SUBMISSION Draft Final
Reg Repro
16. REMARKS DCMC/ACO 1/0
DI-CMAN-80640C SUPERSEDES DICMAN-80641C AND DCMC/QAR * 170
SHALL BE USED FOR BOTH WAIVERS AND DEVIATTONS PCO ** 1/0 ]
_ 15.TOTAL 370
| G.PREPARED BY H.DATE 1.APPROVED BY J.DATE
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY | Page 15 of 14 Pages
BE USED




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours pexr response, including the time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing
the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
v "lincluding suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
‘W/ Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of
Management and Budget, Paperwork Reduction Project (0704-0188}, Washington, DC 20503. Please DO NOT RETURN your form to either of
these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. C. CATEGORY:
TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
5306-01-140-3063
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
0004 CERTIFICATION DATA REPORT CERTIFICATIONS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80678/T SEE BLOCK 16 DISC PHILADELPHIA
7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED AS REQUIRED SEE BLOCK 16* b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A SUBMISSION
SEE BLOCK 16%** a.ADDRESSEE |Draft Reg |Repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4, AND 10.5 APPLY SroeE NORIS L er 10
: DCMC/ACO/ «/ex |1/0
*BLOCK #12: UPON SUBMITTAL OF FIRST ARTICLE SAMPLES AND/OR . CRO/PCO /%% [170
UPON SUBMISSION OF PRODUCTION LOT SAMPLES
**BLOCK#13: THESE CERTIFICATIONS ARE REQUIRED AT TIME OF
PRODUCTION LOT TESTING(PLT) OR CONTRACT COMPLETION IF TESTING IS
WAIVED.
BLOCK #3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW
LISTED SUBTITLES, CERTIFICATION REPORTS FOR PRIME PROCESS AND
MATERIAL SPECIFICATIONS, SHALL INCLUDE CERTIFICATION THAT ALL
y , VENDORS PERFORMING THESE PROCESSES ARE PRIME, (OEM), MCDONNELL
L— AIRCRAFT, APPROVED SOURCES.
BLOCK #5: CONTRACT REFERENCE:
‘1. MATERIAL ANALYSIS AND CERTIFICATION OF APPROVED
MATERIALS:
P/N: (76301) 74A410548-2003, 300M PER AMS-6257
2, CERTIFICATIONS FOR:
a) PS 15296 HEAT TREAT PER
b) PS 20710 MACHINING AND GRINDING PER
¢) PS 21202 PENETRANT INSPECTION PER
d) PS 15063 STRESS RELIEVE
e) PS 21205 TEMPER ETCH
f) PS 21201 MAGNETIC PARTICLE INSPECTION PER
g) PS 14023 SHOT PEEN PER
h) STF 1159 FINISH PER
1) STF 1181 FINISH PER
I} SAE-AS-8879 THREADS PER
15, TOTAL '3/0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

| DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page{d of 1!’% Pages
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