14153 QAP-CSI203

QUALITY ASSURANCE PROVISIONS 1 AUG 06

DATE: July 25,2006

P/N: (30003) 58A164D798

NSN: 5315 01-041-4901

NOMEN: Detent Wrench/Safety Pin (slotted)
CRITICALITY: CSI

DATE OF DETERMINATION: May 12, 2006

APPLICABLE CLAUSES:

L. . Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (30003) 584164D798 Rev ”F”, it is the Contractors responsibility upon award of
contract to verify and manufacture for all required drawings, details, assemblies and specification
referenced therein... ‘

II. Quality/Inspection Requirements
A. Meets the requirements of MIL-I-45208A, ISO-9001, or equivalent.
B. First Article Testing applies. DT Brown
C. Production Lot Testing applies. DT Brown
D. lMandatory Inspection applies.
E. FIT CHECK: As required
III. Supplemental Requirements

A. Meets the requirements of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2), ISO-9001,
or equivalent.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the NADEP via the PCO. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS)/Final Inspection Sheets shall list the characteristics of
each item produced under the contract. The manufacture shall be required to provide certifications
of raw material including castings and forgings. The material source(s) shall be identified and the
documentation shall reference the customer and or contract number. The contractor is responsible
for providing completed IMS/Final Inspection Sheets showing the actual dimensions taken for all
characteristics. Critical Characteristics shall be annotated as such on the IMS sheets

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location shall be IAW
drawing.



QUALITY ASSURANCE PROVISIONS (continued)

IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI). ’
1) Ciritical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR

Critical Characteristics: (30003) 584164D798 Rev F”

Shall be defined as below, unless defined by the prime contractor (30003)

Diametrical and linear dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less

Any geometric feature control requirement with a total tolerance range of 0.002 or less
Angular Tolerances with a total range less than one (1) degree.

Threads specified to class three (3) or greater.

The detent shall be manufactured and qualified IAW AIA/NAS 1332

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject item(s) will not be provided by the Government and
is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any drawing or referenced
specification.




FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

(30003) 5841 64D798 Rev "F”
1. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

A Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (30003) 584164D798 Rev ”F”, or to the latest revision and all details and
specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

C. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s). -

D. Dimensional: Verification and certification of 100% dimensional check of the First article
Sample.

E. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to
those tests, which will demonstrate whether the article(s) comply with contract requirements. The
contractor shall be responsible for providing necessary parts and repair of the First Article(s) during
testing.

II. Samples to be submitted for testing:

A. Quantity: 3 ea
B. Estimated Cost: To Be Determined

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample
could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a test coupon that is of the same material and has undergone the same special
processes as the First Article test piece. Certification statements for material and processes
will be provided with these test coupons. If coupons are not available a complete set of
Material receiving and inspection reports are required. .



D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.

FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s)

by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First Article point of contact
at the designated test facility.

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA Activity, and the designated
test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE
INSPECTION SAMPLE AND SENT TO:

Test Facility: ~ Dayton T. Brown Inc.
Church Street
Bohemia, NY 11716-5013
Attn. Charles Gortakowski 631/244-6315

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to the PCO.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 ea unit(s) of lot/item within 180 calendar days from the date of
this contract to:

Test Facility: Dayton T. Brown Inc.

Church Street

Bohemia, NY 11716-5013

Attn. Charles Gortakowski 631/244-6315
with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE
TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For
First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by
the QAR), and all Certificates of Compliance for material (including chemical analysis), and any
out-sourced process conducted on the First Article Sample(s) and all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for
additional tests following disapproval. The contractor shall furnish any additional First Article to
the Government under the terms and conditions and within the time specified by the Government.
~ The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests. ,
D. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets
all contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) (Continued)

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

G. The contractor is responsible for providing operating and maintenance instructions, spare parts
support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement
of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First
Article approval, the costs thereof shall not be allocable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government. '

I. The contractor shall produce both the First Article and the production quantity at the same facility
and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written notification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the DLA Contracting Officer
and to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime
Contractor. An offeror requesting waiver of First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on compliance
with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is based
on waiver of the First Article Approval Requirements, it will be deemed to be based on compliance
with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery of
First Article Test unit plus the number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the quality assurance section of
this solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the
alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity Days After Contract Award



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

(30003) 584164D798 Rev "F”,
The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon
the successful completion of these requirements.

L. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by
Attributes. In addition the QAR shall select the applicable number of items at random from
each successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a lighted
preservative.

II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
A. Atticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (30003) 302AS220 , Rev “E” or to the latest revision and
all details and specifications referenced therein.

B. Dimensional Check

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s).
E. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall
also be subjected to those tests, which will demonstrate that the sample(s) comply with
contract requirements.

III. Testing Location, Cost and Estimated Lead-Time

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Dayton T. Brown Inc.

Church Street

Bohemia, NY 11716-5013

Attn. Charles Gortakowski 631/244-6315




PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) (Cont.)

B. The shipping container marking: “FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER .”

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to PCO and
the ACO. -

SHIPMENT AND DISTRIBUTION OF SAMPLE(S):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO / ACO and the designated test facility. In addition,
the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets,
First Article Test Report (Signed by the QAR), Certificates of Compliance, including out-
sourced processes conducted, and all technical data associated with the Production Lot
Sample(s) to the testing facility. The envelopes shall be clearly marked, “DO NOT OPEN IN
MAILROOM”. ‘ ,

C. Sample(s) may be considered as production items under the contract provided sample(s)
can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAQ. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition to the applicable Government Facility.

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc.
within fourteen (14) days prior to shipping.




RODUCTION LOT APPROVAL (GOVERNMENT TESTING)
_ot Sample(s) shall be:

1 at random by the cognizant government QAR. Such samples shall be submitted
mizant government inspector, and all transportation charges prepaid by the

to:

ayton T. Brown Inc.

qurch Street

dhemia, NY 11716-5013

-tn. Charles Gortakowski 631/244-6315

aples and shipping container shall be identified by contract number, lot number,
marked as follows:

RODUCTION LOT TEST SAMPLES
OT RFI MATERIAL
O NOT TAKE UP IN STOCK

all be tested in sufficient time prior to the delivery date of the production articles to
2d for testing and written notification by the contracting officer of the approval or
amples. Within 90days of the receipt of the samples, the testing facility shall

O of the results of the testing, together with a recommendation for approval or

contractor does not receive written notification of approval or disapproval of the
ular production lot within 60 days from their submission for testing, the contract
nall be equitably adjusted as necessary.

fails to deliver any Production Lot Samples for testing within the time or times
=ontracting officer disapproves any Production Lot Samples, the contractor shall be
.ed to make delivery within the meaning of the default clause of this contract, and
€ subject to termination for default.

“oduction Lot to be acceptable, all samples representative of the lot must pass all
mments. In the event a sample fails to pass such requirements, the lot will be

~ent, the government may, at its option and at no additional cost to the government:
ny portion of this contract for default; IT) require the manufacture of a new

a rework of the rejected Production Lot if the means and procedures proposed by
=work are acceptable to the Government, or; III) require the submission of

for test. The foregoing procedures shall apply to new or reworked production lots
they did to the original Production Lot.

- nal sample or each resubmission of a modified sample which the contractor is
Eor approval hereunder as a result of a failure of a previous sample to conform to
~ the specification, the contractor shall pay to the government the costs of re-
ation and retesting and the contractor and his sureties (if any) shall be liable for the
1s.
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PRODUCTION LOT APPROVAL (GOVERNMENT TESTING)
A. The Production Lot Sample(s) shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges prepaid by the
contractor to:

Dayton T. Brown Inc.

Church Street

Bohemia, NY 11716-5013

Attn. Charles Gortakowski 631/244-6315

2. The samples and shipping container shall be identified by contract number, lot number,
and clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 60 day period for testing and written notification by the contracting officer of the approval or
disapproval of the samples. Within 90days of the receipt of the samples, the testing facility shall
notify the PCO/ACO of the results of the testing, together with a recommendation for approval or
disapproval.

C. In the event the contractor does not receive written notification of approval or disapproval of the
samples for a particular production lot within 60 days from their submission for testing, the contract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and
this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all
the contract requirements. In the event a sample fails to pass such requirements, the lot will be
rejected. In such event, the government may, at its option and at no additional cost to the government:
I) terminate all or any portion of this contract for default; II) require the manufacture of a new
Production Lot, or-a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Government, or; III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked production lots
in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the contractor is
required to submit for approval hereunder as a result of a failure of a previous sample to conform to
the requirements of the specification, the contractor shall pay to the government the costs of re-
inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.

10



G. The contractor must provide material disposition instructions to the Government Testing Facility
for the return of the Production Lot Sample(s).

H. Nothing contained in the foregoing provisions|of this clause, and no action of the Government in

accordance herewith, shall in any way prejudice the right of the Government under the clause of this
contract entitled Default.

11



CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
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(1 Data Item) : OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including
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(2 Data Items)
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OMB No. 0704-0188
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Church Street
Bohemia, NY 11716-5013
Attn. Charles Gortakowski 631/244-6315
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
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DI-MISC-80678/T2 TOTAL PRICE
N/A £
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
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’ SUBMISSION . a. ADDRESSEE Final
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16 .REMARKS
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IF TESTING IS WAIVED.) testing sample. SEE BLK 16** 00 01 00
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM ,
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Seif-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Management= ,etc.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL

Item H. Date CDRL was prepared

Item I. Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data item for further definition of data itern (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate distribution
statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Item 11, Specify as-of date of data item, when applicable

Item 12, Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Ttem 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group . Definition - Data which is not otherwise essential to the contractors performance
of the primary contracted effort (production development, testing, and administration) but which
is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation, control,
or quality of the data item.

Estimated Price - Costs to be included under Group II are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any sub ial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other
expenses related to reproducing and delivering such data item to the Government,

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost. {

Item 18. For each data item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be incurred
as a direct result of the requirement to supply the data, over and above those costs which would
otherwise be incurred in performance of the contract if not data were required. The estimated
data prices shall not include amy amount for rights in data. The Government s right to use the
data shall be governed by the pertinent provisions of the contract
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