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QUALITY ASSURANCE PROVISIONS

DATE: August 8, 2006

P/N: (30003) 58A164C523

NSN: 5306 00-203-4456

NOMEN: Stop, Switch Actuactor
CRITICALITY: CSI

DATE OF DETERMINATION: May 12, 2006

APPLICABLE CLAUSES:

L. . Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with
drawing number (30003) 584164C523 Rev ”N”, it is the Contractors responsibility upon award of

_contract to verify and manufacture for all required drawings, details, assemblies and specification

referenced therein...
1L Quality/Inspectioh Requirements
A. Meets the requirements of MIL-I-45208A, ISO-9001, or equivalent.
B. First Article Testing applies. DT Brown
C. Production Lot Testing applies. DT Brown
D. Mahdatory Inspection applies.
E. FIT CHECK: As required
ITI. Supplemental Requirements

A. Meets the requirements of MIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.\2), 1S0-9001,
or equivalent.

B. The contractor shall include on the detailed process/operation sheets developed, a tracking
method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking method
that is traceable to the contract. These sheets shall not be revised or altered after the successful
completion of First Article or Production Lot Testing without approval from the ESA located at
the NADEP via the PCQ. Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS)/Final Inspection Sheets shall list the characteristics of
each item produced under the contract. The manufacture shall be required to provide certifications
of raw material including castings and forgings. The material source(s) shall be identified and the
documentation shall reference the customer and or contract number. The contractor is responsible
for providing completed IMS/Final Inspection Sheets showing the actual dimensions taken for all
characteristics. Critical Characteristics shall be annotated as such on the IMS sheets

D. Markings shall be IAW MIL—STD-130 latest revi’sion, and method and location shall be IAW
drawing,.
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QUALITY ASSURANCE PROVISIONS (continued)

IV. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor as follows:
A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan acceptable to the
QAR. '

Critical Characteristics: (30003) 584164C523 Rev "N”
Shall be defined as below, unless defined by the prime contractor (30003)

‘Diametrical and linear dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less

Any geometric feature control fequirement with a total tolerance range of 0.002 or less
Angular Tolerances with a total range less than one (1) degree.

Threads specified to class three (3) or greater.v

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject item(s) will not be provided by the Government and
is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any drawing or referenced
specification.



FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)
(30003) 584164C523 Rev ”N”,
I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (30003) 584164C523 Rev ”N”, or to the latest revision and all details and
specifications referenced therein.

B. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

C. Visual: Verification and certification of the overall workmanship of the First Article
Sample(s).

D. Dimensional: Verification and certification of 100% dimensional check of the First article
Sample.

E. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to
those tests, which will demonstrate whether the article(s) comply with contract requirements. The
contractor shall be responsible for providing necessary parts and repair of the First Article(s) during
testing. :

II. Samples to be submitted for testing:

A. Quantity: 3ea
B. Estimated Cost: To Be Determined

III. Special Instructions:
A. Upon successful first article inspection all processes are to be frozen.

B. Sample(s) may be considered as production items under the contract provided the sample
could be refurbished to ready for issue (RFI) condition and provided the sample has
inspection approval of the cognizant QAR. Sample(s) may be shipped as production items
only after all other units required under the contract have been produced and are ready for
shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the contractor
provides a test coupon that is of the same material and has undergone the same special
processes as the First Article test piece. Certification statements for material and processes
will be provided with these test coupons. If coupons are not available a complete set of
Material receiving and inspection reports are required.

D. One sample is to be unpainted and all corrosive areas are to be coated with a light
preservative on both samples.



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) (continued)

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an information copy to the
PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s)
by the ACO/QAR. The First Article Sample(s) shall be forwarded to the First Article point of contact
at the designated test facility.

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and
Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary
inspection, shall be forwarded to the PCO/ACO at the appropriate DLA. Activity, and the designated
test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection
Method Sheets, First Article Test Report (signed by the QAR), and all Certificates of Compliance for
material (including chemical analysis), and any out-sourced process conducted on the First Article
Sample(s). These forms and documentation may either be placed in the shipping container with the
sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN
MAILROOM." THESE DOCUMENTS SHALL ACCOMPANY THE FIRST ARTICLE
INSPECTION SAMPLE AND SENT TO:

Test Facility:  Dayton T. Brown Inc.
Church Street
Bohemia, NY 11716-5013
Attn. Charles Gortakowski 631/244-6315

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and
submit a copy of their test report with conclusions and recommendations to the PCO.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

APPLICABLE CLAUSES:

A. The contractor shall deliver 3 ea unit(s) of lot/item within 180 calendar days from the date of
this contract to:

Test Facility: Dayton T. Brown Inc.

Church Street :

Bohemia, NY 11716-5013

Attn. Charles Gortakowski 631/244-6315
with marking on the test sample(s) shipping container to read: "FOR FIRST ARTICLE
TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER: For
First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet the testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government testing facility receives the First Article
Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all
detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by
the QAR), and all Certificates of Compliance for material (including chemical analysis), and any
out-sourced process conducted on the First Article Sample(s) and all technical data used to
manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in
writing, of the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A notice of
conditional approval shall state any further action required of the contractor. A notice of
disapproval shall cite reasons for the disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary

- changes, modification, or repairs to the First Article or select another First Article for testing. All
costs related to these tests are to be borne by the contractor, including any and all costs for

~ additional tests following disapproval. The contractor shall furnish any additional First Article to

the Government under the terms and conditions and within the time specified by the Government.
The Government shall act on this First Article within the time limit specified in paragraph B
above. The Government reserves the right to require an equitable adjustment of the contract price
for any extension of the delivery schedule or for any additional costs to the Government related to
these tests.
D. Ifthe contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

E. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity, provided it meets
all contract requirements for acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility at the
contractor's expense.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) (Continued)

F. If the Government does not act within the time specified in paragraph B above, the contracting
officer shall, upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay. :

G. The contractor is responsible for providing operating and maintenance instructions, spare parts
support, and repair of the First Article during any First Article Test.

H. Before First Article approval, the acquisition of materials or components for, or the commencement
of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First
Article approval, the costs thereof shall not be allacable to this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Govermnment.

I The contractor shall produce both the First Article and the production quantity at the same facility
and shall submit a certification to this effect with each First Article and production lot.

J. The contractor shall provide specific written netification to the procuring contracting officer
informing him of the shipment of any article(s) furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to the DLA Contracting Officer
and to the testing activity. Failure to provide such notification shall excuse the Government from any
delay in performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the First Article
Approval. Requirements specified herein for offerors who have previously furnished IDENTICAL
production articles accepted by the Government or the Original Equipment Manufacturer/Prime
Contractor. An offeror requesting waiver of First Article Approval Requirements shall submit
evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of
solicitation, AND

(b) the production location to be used for this requirement is the same as used for the
previous production run. ‘

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or employee
responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities, processes, sequence
of operations and approved subcontractors as those previously delivered and accepted by the
Government or the Original Equipment Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or fraudulent certification may render the maker
subject to prosecution under Title 18, United States Code, Section 1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on compliance
with the First Article Approval Requirements AND one that is based on a waiver of such
requirements. Where an offeror submits only one price and fails to clearly state that the price is based
on waiver of the First Article Approval Requirements, it will be deemed to be based on compliance
with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days designated for delivery of
First Article Test unit plus the number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the quality assurance section of
this solicitation.  If the offeror is unable to meet the desired schedule, he shall insert below the
alternate delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Item No. Quantity : Days After Contract Award



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)
(30003) 584164C523 Rev ”N”

The material produced under contract shall be accepted by the cognizant ACO/QAR contingent upon
the successful completion of these requirements.

1. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at random from the
production lot per the ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by.
Attributes. In addition the QAR shall select the applicable number of items at random from
each successive lot or portion thereof per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article approval.

C. Sample(s) are to be unpainted. Corrosive areas are to be coated with a lighted
preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
A. Articles to be furnished hereunder shall be manufactured, tested and inspected in '
accordance with drawing number (30003) 302AS5220 , Rev “E” or to the latest revision and
all details and specifications referenced therein.

B. Dimensional Check

C. Packaging and Preservation: Verification that the parts have been packaged and preserved
per the requirements of the contract and all applicable specifications.

D. Visual: Verification and certification of the overall workmanship of the Production Lot
Sample(s). '

E. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder shall
also be subjected to those tests, which will demonstrate that the sample(s) comply with
contract requirements.

III. Testing Location, Cost and Estimated Lead-Time

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Dayton T. Brown Inc.

Church Street

Bohemia, NY 11716-5013 ,

Attn. Charles Gortakowski 631/244-6315



PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) (Cont.)

B. The shipping container marking: “FOR PRODUCTION LOT TESTING. NON RFI
MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER 7

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to PCO and
the ACO.

SHIPMENT AND DISTRIBUTION OF SAMPLE(S):

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the amticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of preliminary
inspection, shall be forwarded to the PCO / ACO and the designated test facility. In addition,
the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets,
First Article Test Report (Signed by the QAR), Certificates of Compliance, including out-
sourced processes conducted, and all technical data associated with the Production Lot

~ Sample(s) to the testing facility. The envelopes shall be clearly marked, “DO NOT OPEN IN
MAILROOM™.

C. Sample(s) may be considered as production items under the contract provided sample(s)
can be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAO. Sample(s) may be shipped as production items only after
all other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor. The contractor must provide material
disposition to the applicable Government Facility.

E. The designated test facility and the contracting officer shall be notified as to all shipping
data applicable to the sample(s), such as bill of lading number, method of shipment, etc.
within fourteen (14) days prior to shipping.



PRODUCTION LOT APPROVAL (GOVERNMENT TESTING)
A. The Production Lot Sample(s) shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted
via the cognizant government inspector, and all transportation charges peepaid by the
contractor to:

Dayton T. Brown Inc.

Church Street

Bohemia, NY 11716-5013

Attn. Charles Gortakowski 631/244-6315

2. The samples and shipping container shall be identified by contract nummber, lot numiber,
and clearly marked as follows:

PRODUCTION LOT TEST SAMPLES
NOT RFIMATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the production articles to
allow a 60 day period for testing and written notification by the contracting officex of the approwal or
disapproval of the samples. Within 90days of the receipt of the samples, the testimg facility shall
notify the PCO/ACO of the results of the testing, together with a recommendatiom for approval or
disapproval.

C. In the event the contractor dbes not receive written notification of approval or disapperoval of the
samples for a particular production lot within 60 days from their submission for ltstmg, the comtract
delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing withimthe tirme or timmes
specified, or if the contracting efficer disapproves any Production Lot Samples; the contractor shall be
deemed to have failed to maleedelivery within the meaning of the default clause ef this contract, and
this contract shall be subjest totemmination for default.

E. .In order for a Production Lot te be acceptable, all samples representative of thee lot mmst pass all
the contract requirements, ks *am iumple fails to pass such requirements, the lot will be
rejected. In such event, the gows may, at its option and at no additional’ comt to the goveanment:

I) terminate all or any portion of ﬁs w for default; IT) require the manufictare of a new
Production Lot, or a rework of the réjected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Government, or; 111) require the:sulbmission of
additional samples for test, The foregoing procedures shall apply to new or rewasked production lots
in the same way as they did to the ongma} Production Lot..

F. For each additional sample or each resubmission ofa modxﬁed sample which dhe comtractor is
required to submit for approval hereunder as a result of a failure of a previous sarmmple to conform to
the requirements of the specification, the contractor shall pay to the government tie costs of re-
inspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the
amount of such costs.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188
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CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No.

0704-0188
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM ,
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Ttem C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Managemcm: Jete.

Item D. Enter name of system/item being acquired that data will support.

Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (o be filled in after contract award)

Item G. Signature of ’preparer of CDRL

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authority

Ttem J. Date CDRL was approved

Ttem 1. See DoD FAR Supplement Subpart 4 7"1 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Htem 4.

Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4, Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that deﬁms data

content and format requirements

Item 5. Enter reference 10 tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data itemn
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the fimal data ilena

Item 9. For technical data, specify requirement for contractor to mark the appreptiate distribution
statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be delivered

Ttem 11. Specify as-of date of data item, when applicable

Item 12, Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable -

d to each add

Item 14. Enter addressees and number of draft/final copies to be deli
Explain reproducible copies it Item 16

Ttem 15. Enter total number of draft/final copies to be delivered
Ytem 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivg:ry of the data itema.

FOR THE CONTRACTOR

Xem 17. Specify appmopriate price group freamone of the followimg groups of effort in
developing estimated parices for each data itemm Bsted on the DD Foarm 1423

a. Group I. Definition - Data which is nest stherwise essential 8o the contractoro perfonmance
of the primary contracsed effort (production diewelopmemst, testing, and administration) but which
is required by DD Forsm 1423

Estimated Price - Costs to be iancluded wmiier Growp [ are those: applicable to preparing and
assembling the data item in conformance withh Governmment requiresments, and the administration
and other exp kated to reproducing andl delivering such data dtems to the Government,

b. Group II. Definiion - Diasta,which is esssatial to the performmnce of the primary contracted
effort both the contracter is requizod to perfosmm additiomal work teconform to Government
requirements with regawd to depth of oonteﬂ.,ﬁlmt, froquency of submittal, preparation, control,
or quality of the data isem.

Estimated Price - Costs to be included wmiler Group I are those incurred over and above the

[ wﬂofﬂmessmnaldﬂamwmmmﬁmmnqumem,mdthe
- administrative and othver exp lated to megroducing and deli

ng such data item to the

Government.

c. Group IIl. Defimition - Data which thesaentractor must devellep for his intemal use in
performance of the primmary contracted cffortiamd does mot require smsy substantial change to
conform to Governmenst requirements with regged to degth of comtent, format, frequency of
submittal, preparation, control, and quality offe data iscm.

Estimated Price - Costs to be included waler Group 111 are the: administrative and other
lated to ducing amd deliveringgsuch data item to e Government.

d. Group IV Definition - Data which is dizwdoped bay the as part of his normal
operating procedures amd his effort in supplysieg these dista to the Geevernment is minimal

ch

Estimated Price - Giroup [V items shouldissrmally e shown am the DD Form 1423 at no
COst.

em 18. For each data item, enter an amowmuat equal to that portiomef the total price whichis
estimated to be attributiable to the productiomadirvelopment for the Government of that items of
data. ‘These estimated déatz prices shall be deswloped oally from these costs which will be incurred
as a direct result of the: mequirement to supphyyille data, ewer and abwpve those costs which would
otherwise be incutred im performance of the emmtract if ot data weme required. The estimated
data prices shall not incliade any amsount for sijghts in data. The Gomemment s right to use the
data shall be governed by the pertinent provissims of the: contract
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