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QUALITY ASSURANCE PROVISIONS

P/N: 74A411715-1001

NSN: 5310-01-313-0127 .

NOMEN: PIN ASSY — SPRING SUPPORT DOWNLOCK, MLG
CRITICALITY (CSI/CAI/Non-critical): CSI

DATE OF DETERMINATION: 12/21/2006

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 74A411715 REV A and parts list revision 74A411715
REV A and all details and specifications referenced therein.

II. Quality/Inspection Requirements
A. IS0 9000 and/or MIL--45208 or equivalent applies.
B. First Article Testing applies. (GOVERNMENT)
C. Production Lot Testing applies. (CONTRACTOR})
D. Mandatory Inspection applies.

III. Supplemental Requirements

A. ISO 9000 and/orMIL-Q-9858 (paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2) or
equivalent applies. ‘ ~

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that'is traceable to the contract, all manufacturing sources performing
processes/operations 'both those performed in-house and those outsourced and a tracking

‘method that is traceable to the contract. These sheets shall not be revised or altered after
the successful completion of First Article or Production Lot Testing without approval
from the ESA located at the F/A-18 FST, NAVAIRDEPOT North Island via the PCO.
Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item
produced under the ¢ontract shall have traceability to the raw material, casting, or
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the actual
dimensions taken for all critical characteristics.



QUALITY ASSURANCE PROVISIONS
(continued)

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location
shall be IAW drawing.
IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics for Boeing Aircraft Corp. Drawing P/N 74A411715 REV
A are:

1) Material composition validated by certification
. 2) Material heat treatment validated thru certification

3) Magnetic particle inspection validated thru certification
4) Temper etch inspection validated thru certification

5) Shot peening validated thrm certification

6) Penetrant inspection validated thru certification

7) Validate ¢ritical dimensions are within blueprint tolerance as shown in
enclosure/(1).

C. Major and Mijhor Characteristics

1) Shall be déﬁned by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be dontained in any drawing or referenced specification.

V1. The following nfianufacturing aid(s) will be furnished for the purpose(s) indicated

and shall be retumedT? to the Governmemnt after use as intended and not later than the
delivery date of the last production item of the contract.
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VII. The below listed drawings apply and are being furnished.

Enclosure (1)
CRITICAL DIMENSIONS
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FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: 74A411715-1001

NSN: 5310-01-313-0127

NOMEN: PIN ASSY — SPRING SUPPORT DOWNLOCK, MLG
CRITICALITY (CSI/CAL/Non-critical): CSI

DATE OF DETERMINATION: 12/21/2006

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with 74A411715 REV A, parts list revision, 74A411715 REV A,
and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per
the requirements of 74A411715 REV A and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged
and preserved per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First
Article Sample(s).

E. Dimensional: Verification and certification of 100% dimensional check of the
First article Sample.

F. Non-Destructive Inspection: NDI unplated/unpainted FAT item

G. Fit/Form/Function: N/A
H. Material Analysis of the First Article Sample(s):
a. Verify material complies with drawing specification and heat
treatment.
I. Review of documentation as listed below:
Material certifications
Heat treatment certifications
NDI Certification
Manufacturing Routers
Any other certification the QAR deems appropriate
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FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)
(continued)

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article(s) during testing.

II. Samples to be submitted for testing:

A. Quantity 2 each. One sample finished (plated and painted), Other sample
unfinished (not plated and painted).

B. Estimated Cost;: TBD

POC for estimates at NADEP NI is Mr. Jesse Panis, COMP-93001, (619) 545-3828 or
jesse.panis@navy.mil.

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any
change to the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the
contractor. One sample may be considered as production items under the contract
provided the sample could be refurbished to ready for issue (RFI) condition and provided
the sample has inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a test coupon that is-of the same material and has undergone the same
special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a
light preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the
contractor shall notify the designated test facility, in writing of the anticipated shipping
date, with an information copy to the PCO, ACO, and QAR. The contractor shall also
arrange for preliminary inspection of test sample(s) by the ACO/QAR. The First Article
Sample(s) shall be forwarded to the following First Article point of contact at the
designated test facility:




FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)
(continued)

NAVAL AIR DEPOT
BLDG 341
NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058

ATTN: MR. JESSE PANIS CODE 9.3.0

(619) 545-3828

B. Upon shipment of First Article Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code
DSCR-VGC, and the designated test facility. In addition, the contractor must supply all
detailed process/operation sheets, Inspection Method Sheets, First Article Test Report
(signed by the QAR), and all Certificates of Compliance for material (including chemical
analysis), Magnetic Particle Inspection and any out-sourced process conducted on the
First Article Sample(s). These forms and documentation may either be placed in the
shipping container with the sample(s) or sent separately, however the envelopes shall be
clearly marked, "DO NOT OPEN IN MAILROOM." These forms and documentation
shall be sent to the following point of contact: '

NAVAL AIR DEBOT
BLDG 341
NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058

"ATTN: MR. JESSE PANIS CODE 9.3.0

(619) 545-3828

Within 120 days after receipt of the sample(s) the test site shall complete
testing/evaluation and submit a copy of their test report with conclusions and

recommendations to DSCP-IBA -




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

(continued)

P/N: 74A411715-1001

NSN: 5310-01-313-0127

NOMEN: PIN ASSY — SPRING SUPPORT DOWNLOCK., MLG
CRITICALITY (CSI/CAI/Non-critical): CSI

DATE OF DETERMINATION: 12/21/2006

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from t?g date
of this contract to the activity listed below for the purpose of partial inspection/testing
and preparation of test report per the requirements specified in MIL-HDBK-831 pxior to
forwarding sample(s) with report to the Government designated test facility listed below:

NAVAL AIR DEPOT

BLDG 341

NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058

ATTN: MR. JESSE PANIS CODE 9.3.0
(619) 545-3828

B. The contractor shall deliver two (2) unit(s) of lot/item within 180 calendar days from
the date of this contract to the Government, with marking on the test sample(s) shipping
container to read: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO
NOT TAKE UP IN STOCK. CONTRACT NUMBER: TBD. For First Article Test, the
shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified
elsewhere in this contract. ’

C. Within 120 calendar days after the Government testing facility receives the First
Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form
250-and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article
Test Report (Signed by the QAR), and all Certificates of Compliance for material
(including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process
conducted on the First Article Sample(s) and all technical data used to manufacture the
First Article Sample(s), the contracting officer shall notify the contractor, in writing, of
the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of the contractor. A
notice of disapproval shall cite reasons for the disapproval.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

(continued)

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
" on this First Article within the time limit specified in paragraph C above. The
Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

E. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

'F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not consumed or
destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility
at the contractor's expense.

G. Ifthe Government does not act within the time specified in paragraph C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or performance dates and/or the
contract price, and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

I. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of; the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)
(continued) '

J. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article and
production lot. :

K. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with this
clause. Such notification must be addressed to the attention of the ACO with copies to
DSCP and to the testing activity. Failure to provide such notification shall excuse the
Government from any delay in performing First Article Testing and informing the
contractor of the results thereof.




ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the
First Article Approval. Requirements specified herein for offerors who have previously
furnished JDENTICAL production articles|accepted by the Government or the Original
Equipment Manufacturer/Prime Contractor. An offeror requesting waiver of First Article
Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue
date of solicitation, AND
(b) the production location to be used for this requirement is the same as
used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer
or employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those previously
delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material
Review Board disposition or waiver/deviation request or rejection of pre-production
samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency
of the United States and the making of a false, fictitious, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section
1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required
herein - one that is based on compliance with the First Article Approval ,
Requirements AND one that is based on a waiver of such requirements. Where an
offeror submits only one price and fails to clearly state that the price is based on
waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the
delivery schedule for the production items shall be reduced by the number of days
designated for delivery of First Article Test unit plus the number of calendar days
indicated for the government notification of conditional approval or approval. These
requirements are specified in the quality assurance section of this solicitation. If the
offeror is unable to meet the desired schedule, he shall insert below the alternate delivery
schedule he offers to the government.



Item No.
Award

Offeror's Proposed Allternate Delivery Schedule
(Based on waiver of First Article Approval Requirements) o
R —
/
Quantity Days Aﬁ(r Contract
/ // //,
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PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: 74A411715-1001
NSN: 5310-01-313-0127

NOMEN: PIN ASSY — SPRING SUPPORT DOWNLOCK MLG

CRITICALITY (CSI/CAY/Non-critical):

CSt

DATE OF DETERMINATION: 12/21/2006

A U.S. Government Team consisting of

Engineering personnel from the BDE acti

The BDE activity will not make any arran

ality Assurance, Industrial Specialists, and
vity may witness testing.

gements for inspection of the sample until a

letter from the DCMA has been sent to the PCO and NAVICP advising that the

contractor has inspected the sample and is|

and NAVICP. This letter will be forwarde

100% ready for inspection by the BDE activity
d to the BDE activity. The DCMA QAR shall

be present during the inspection team’ s visit to the manufacturing site to perform the first

inspection.

The material produced under contract shall be accepted by the cognizant CAO/QAR

contingent upon the successful completior

1 of these requirements.

I. Production Lot Test Sampling Requirements

The tests to be performed under the Produ

A. The cognizant CAO/QAR shall
random from the production lot per the Al
Tables for Inspection by Attributes. In ad
number of items at random from each suc
ANSI/ASQC Z1.4 Sampling Procedures 4

B. Production Lot Testing to be ¢
approval.

II. The tests to be performed under the P
contract are:

A. Compliance with drawing 74A

ction Lot approval clause of the contract are:
select the applicable number of items at
NSI/ASQC Z1.4 Sampling Procedures and
dition the QAR shall select the applicable
cessive lot or portion thereof per the

ind Tables for Inspection by Attributes.

pmpleted during production after First Article

oduction Lot Sample testing provisions of the

411715 REV A and specifications referenced

therein.

B. 100% Dimensional Check (pre

and post plating)




PRODUCTION LOT TESTING REQU
?)

(Continue

C. Review of documentation to en

listed below.
Material certification
Heat treatment certificati

IREMENTS (CONTRACTOR TESTING)

sure parts meeting drawing requirements as

on

NDI Certification
Manufacturing Routers

pas s

In addition to the above tests, the Producti
shall also be subjected to those tests, whic
with contract requirements.

III. Testing Location, Cost and Estimated
A. All testing to be accomplished

Within fifteen days of completion of Prod
prepare and submit two copies of their tes
tothe I DSCP-IBA the Basic Design Eng

IV. Notification of Testing

The contractor shall notify the PCO, ACO
Tests so that the Government may witness

V. Inspection of Samples

A. Upon inspection of Production
Inspection and Receiving (DD Form 250)
preliminary inspection, shall be forwardeq
18 Code 4.3.5 NAVAIRDEPOT NORT]
The envelope shall be clearly marked. "D

B. Sample(s) may be considered
the sample(s) can be refurbished to Ready
have inspection approval of the cognizant
production items only after all other units
and are ready for shipment.

Any other certification th

e QAR deems apvpropriate

on Lot Sample(s) to be inspected hereunder
h will demonstrate that the sample(s) comply

Lead-Time
at contractor's facility.

uction Lot Testing, the CAO/QAR shall
t report with conclusions and recommendations
ineer, and the ACO.

and QAR prior to conducting Production Lot
5 such testing.

Lot Sample(s), two (2) copies of the Material

, bearing the QAR's signature and indication of
1 to DSCR-VGC with duplicate copies to F/A-
H ISLAND and to the designated test facility.
)}O NOT OPEN IN MAILROOM".

1s production items under the contract provided
s for Issue condition and provided the sample(s)
CAO/QAR. Sample(s) may be shipped as
required under the contract have been produced




PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: 74A411715-1001
NSN: 5310-01-313-0127
NOMEN: PIN ASSY — SPRING SUPPORT DOWNLOCK. MLG
CRITICALITY (CSI/CAI/Non-critical)! CSI

DATE OF DETERMINATION: 12/21/2006

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficignt time prior to the delivery date of the
production articles to allow a 10 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, DSCP-IBA’, of the
results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not re¢eive written notification of approval or

disapproval of the samples for a particular production lot within 25 days from their
submission for testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government: 1) terminate all or any portion of this
contract for default; 2) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or; 3) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.



PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)
(Continued)

G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall/in any way prejudice the right of the
Government under the clause of this contract entitled default.



