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QUALITY ASSURANCE PROVISIONS

P/N: 74A410513-2005

NSN: 5306-01-286-6693

NOMEN: BOLT, EYE — TRUNNION, MLG
CRITICALITY (CSI/CAL/Non-critical): CSI
DATE OF DETERMINATION: 02/18/2007

APPLICABLE CLAUSES:

I. Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 74A410513 REV H and parts list revision 74A410513
REV H and all details and specifications referenced therein.

II. Quality/Inspection Requirements
A. ISO 9000 and/or MIL.-1-45208 or equivélent applies.
B. First Article Testing applies. (GOVERNMENT)
C. Production Lot Testing applies. (CONTRACTOR)
D. Mandatory Inspection applies.

ITI. Supplemental Requirements

A. ISO 9000 and/orMIL -Q-9858 (paragraphs 3 1-3.5, 5.1-5.2, and 6.1-6.2) or
equivalent applies.

B. The contractor shall include on the detailed process/operation sheets developed, a
tracking method that is traceable to the contract, all manufacturing sources performing
processes/operations both those performed in-house and those outsourced and a tracking
method that is traceable to the contract. These sheets shall not be revised or altered after
the successful completion of First Article or Production Lot Testing without approval
from the ESA located at the F/A-18 FST, NAVAIRDEPOT North Island via the PCO.
Any proposed change may require a new First Article Inspection.

C. The Inspection Method Sheets (IMS) which list the characteristics of each item
produced under the contract shall have traceability to the raw material, casting, or .
forging. The tracking method used on the IMS shall have traceability to the contract. In
addition, the contractor is responsible for providing completed IMS showing the actual
dimensions taken for all critical characteristics.




QUALITY ASSURANCE PROVISIONS
(continued)

D. Markings shall be IAW MIL-STD-130 latest revision, and method and location
shall be IAW drawing. .
IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be I/A/W sampling plan
acceptable to the QAR.

B. Critical Characteristics for Boeing Aircraft Corp. Drawing P/N 74A410513 REV
H are:

1) Material composition validated by certification

2) Material heat treatment validated thru certification

3) Magnetic particle inspection validated thru certification
4) Temper etch inspection validated thru certification

5) Shot peening validated thru certification

6) Penetrant inspection validated thru certification
7) Validate critical dimensions are within blueprint tolerance as shown in

enclosure (1).

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
on applicable drawings and associated specifications.

V. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing or: referenced specification.

V1. The following manufacturing aid(s) will beffumished for the purpose(s) indicated
and shall be returned to the Government after use as intended and not later than the
delivery date of the last production item of the contract.



VII. The below listed drawings apply and are being furnished.

Enclosure (1)
CRITICAL DIMENSIONS
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FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: 74A410513-2005
NSN: 5306-01-286-6693

NOMEN: BOLT, EYE - TRUNNION, MLG
CRITICALITY (CSUCAUNon-critical): CSI
DATE OF DETERMINATION: 02/18/2007

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:

A. Compliance with 74A410513 REV H, parts list revision, 74A410513 REV H,
and all details and specifications referenced therein.

B. Identification: Verification and certification that the parts are identified per
the requirements of 74A410513 REV H and all specifications referenced therein.

C. Packaging and Preservation: Verification that the parts have been packaged -
and preserved per the requirements of the contract.

D. Visual: Verification and certification of the overall workmanship of the First
Article Sample(s).

E. Dimensional: Verification and certification of 100% dimensional check of the
First article Sample.

F. Non-Destructive Inspection: NDI unplated/unpainted FAT item

G. Fit/Form/Function: N/A ‘
H. Material Analysis of the First Article Sample(s):
a. Verify material complies with drawing specification and heat
treatment.
I. Review of documentation as listed below:
Material certifications
Heat treatment certifications
NDI Certification
Manufacturing Routers

Any other certification the QAR deems appropriate

eap T



FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)
{continued)

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article(s) during testing.

II. Samples to be submitted for testmg

, A. Quantity 2 each. One sample finished (plated and pamted) Other sample
unfinished (not plated and painted).

B. Estimated Cost: TBD

POC for estimates at NADEP NI is Mr. Jesse Panis, COMP-93001, (619) 545-3828 or
jesse.panis@navy.mil.

III. Special Instructions:

A. Upon successful first article inspection all processes are to be frozen. Any
change to the manufacturing process will be cause for a new First Article Inspection.

B. One sample will be destroyed during testing and will not be returned to the
contractor. One sample may be considered as production items under the contract
provided the sample could be refurbished to ready for issue (RFI) condition and provided
the sample has inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

C. Waiver of the destruction of the First Article test piece may be granted if the
contractor provides a test coupon that is of the same material and has undergone the same
special processes as the First Article test piece.

D. One sample is to be unpainted and all corrosive areas are to be coated with a
light preservative on both samples.

IV. Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the
contractor shall notify the designated test facility, in writing of the anticipated shipping
date, with an information copy to the PCO, ACO, and QAR. The contractor shall also
arrange for preliminary inspection of test sample(s) by the ACO/QAR. The First Article
Sample(s) shall be forwarded to the following First Article point of contact at the
designated test facility:




~ FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING)
(continued)

NAVAL AIR DEPOT

BLDG 341

NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058

ATTN: MR. JESSE PANIS CODE 9.3.0
(619) 545-3828

B. Upon shipment of First Article Sample(s), two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code
DSCR-VGC, and the designated test facility. In addition, the contractor must supply all
detailed process/operation sheets, Inspection Method Sheets, First Article Test Report
(signed by the QAR), and all Certificates of Compliance for material (including chemical
analysis), Magnetic Particle Inspection and any out-sourced process conducted on the
First Article Sample(s). These forms and documentation may either be placed in the
shipping container with the sample(s) or sent separately, however the envelopes shall be
clearly marked, "DO NOT OPEN IN MAILROOM." These forts and documentation
shall be sent to the following point of contact:

NAVAL AIR DEPOT

BLDG 341

NAS NORTH ISLAND

SAN DIEGO, CA. 92135-7058

ATTN: MR. JESSE PANIS CODE 9.3.0
(619) 545-3828

Within 120 days after receipt of the sample(s) the test site shall complete
testing/evaluation and submit a copy of their test report with conclusions and
recommendations to . DSCP-NAB




FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

(continued)

P/N: 74A410513-2005

NSN: 5306-01-286-6693

NOMEN: BOLT, EYE — TRUNNION, MLG
CRITICALITY (CSUCAI/Non-critical): CSI
DATE OF DETERMINATION: 02/18/2007

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date
of this contract to the activity listed below for the purpose of partial inspection/testing
and preparation of test report per the requirements specified in MIL-HDBK-831 prior to
forwarding sample(s) with report to the Government designated test facility listed below:

NAVAL AIR DEPOT

BLDG 341

NAS NORTH ISLAND ,

SAN DIEGO, CA. 92135-7058

ATTN: MR. JESSE PANIS CODE 9.3.0
(619) 545-3828

B. The contractor shall deliver two (2) unit(s) of lot/item within 180 calendar days from
the date of this contract to the Government, with marking on the test sample(s) shipping
container to read: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO
NOT TAKE UP IN STOCK. CONTRACT NUMBER: TBD. For First Article Test, the
shipping documentation shall contain this contract number and the lot/item identification.
The characteristics that the First Article must meet the testing requirements are specified
elsewhere in this contract.

C. Within 120 calendar days after the Government testing facility receives the First
Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form
250 and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article
Test Report (Signed by the QAR), and all Certificates of Compliance for material
(including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process
conducted on the First Article Sample(s) and all technical data used to manufacture the
First Article Sample(s), the contracting officer shall notify the contractor, in writing, of
the conditional approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of the contractor. A
notice of disapproval shall cite reasons for the disapproval.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

(continued)

D. Ifthe First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
on this First Article within the time limit specified in paragraph C above. The
Government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

- E. Ifthe contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

F. Unless otherwise provided in the contract, the contractor

1) May deliver the approved First Article as a part of the contract quantity,
provided it meets all contract requirements for acceptance and was not consumed or
destroyed in testing and;

2) Shall remove and dispose of any First Article from the Government test facility
at the contractor's expense.

G. Ifthe Government does not act within the time specified in paragraph C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust
under the changes clause of this contract the delivery or performance dates and/or the
contract price, and any other contractual term affected by the delay.

H. The contractor is responsible for providing operating and maintenance instructions,
spare parts support, and repair of the First Article during any First Article Test.

1. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for

1) progress payments, or

2) termination settlements if the contract is terminated for the convenience of the
Government.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)
(continued)

J. The contractor shall produce both the First Article and the production quantity at the
~ same facility and shall submit a certification to this effect with each First Article and
production lot.

K. The contractor shall provide specific written notification to the procuring contracting
officer informing him of the shipment of any article(s) furnished in accordance with this
clause. Such notification must be addressed to the attention of the ACO with copies to
DSCEP and to the testing activity. Failure to provide such notification shall excuse the
Government from any delay in performing First Article Testing and informing the
contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL
REQUIREMENTS

I. Unless otherwise specified in the solicitation, NAVAIR reserves the right to waive the
First Article Approval. Requirements specified herein for offerors who have previously
furnished IDENTICAL production articles accepted by the Government or the Original
Equipment Manufacturer/Prime Contractor. An offeror requesting waiver of First Article
Approval Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue
date of solicitation, AND

(b) the production location to be used for this requirement is the same as
used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer
or employee responsible for the offer, stating that:

(c) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those previously
delivered and accepted by the Government or the Original Equipment
Manufacturer/Prime Contractor, AND

(d) the previous production units were manufactured without Material
Review Board disposition or waiver/deviation request or rejection of pre-production
samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency
of the United States and the making of a false, fictitious, or fraudulent certification may
render the maker subject to prosecution under Title 18, United States Code, Section
1001.)

II. Offerors requesting waiver of First Article Approval Requirements under the
provisions of this clause are cautioned to submit two prices for articles required
herein - one that is based on compliance with the First Article Approval
Requirements AND one that is based on a waiver of such requirements. Where an
offeror submits only one price and fails to clearly state that the price is based on
waiver of the First Article Approval Requirements, it will be deemed to be based on
compliance with the First Article Approval Requirements.

III. In the event that waiver of the First Article Approval Requirements is granted, the
delivery schedule for the production items shall be reduced by the number of days
designated for delivery of First Article Test unit plus the number of calendar days
indicated for the government notification of conditional approval or approval. These
requirements are specified in the quality assurance section of this solicitation. If the
offeror is unable to meet the desired schedule, he shall insert below the alternate delivery
schedule he offers to the government.

10



Item No.
Award

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Quantity ~ Days After Contract



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)

P/N: 74A410513-2005

NSN: 5306-01-286-6693

NOMEN: BOLT, EYE — TRUNNION, MLG
CRITICALITY (CSI/CAUNon-critical): CSI
DATE OF DETERMINATION: 02/18/2007

A U.S. Government Team consisting of Quality Assurance, Industrial Specialists, and
Engineering personnel from the BDE activity may witness testing.

The BDE activity will not make any arrangements for inspection of the sample until a
letter from the DCMA has been sent to the PCO and NAVICP advising that the
contractor has inspected the sample and is 100% ready for inspection by the BDE activity
and NAVICP. This letter will be forwarded to the BDE activity. The DCMA QAR shall
be present during the inspection team’ s visit to the manufacturing site to perform the first
inspection.

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

I. Production Lot Test Sampling Requirements
The tests to be performed under the Production Lot approval clause of the contract are:

A. The cognizant CAO/QAR shall select the applicable number of items at
random from the production lot per the ANSI/ASQC Z1.4 Sampling Procedures and
Tables for Inspection by Attributes. In addition the QAR shall select the applicable
number of items at random from each successive lot or portion thereof per the
ANSI/ASQC Z1.4 Sampling Procedures and Tables for Inspection by Attributes.

B. Production Lot Testing to be completed during production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing 74A410513 REV H and speciﬁcations referenced
therein. :

B. 100% Dimensional Check (pre and post plating)

s



PRODUCTION LOT TESTING REQUIREMENTS (CONTRACTOR TESTING)
~ (Continued)

C. Review of documentation to ensure parts meeting drawing requirements as
listed below.

Material certification

Heat treatment certification

NDI Certification

Manufacturing Routers

Any other certification the QAR deems appropriate

In addition to the above tests, the Production Lot Sample(s) to be inspected hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply |
with contract requirements.

Pop TP

III. Testing Location, Cost and Estimated Lead-Time
A. All testing to be accomplished at contractor's facility.

Within fifteen days of completion of Production Lot Testing, the CAO/QAR shall
prepare and submit two copies of their test report with conclusions and recommendations
to the IDSCP-NA B, Basic Design Engineer, and the ACO. ;

IV. Notification of Testing

The contractor shall notify the PCO, ACO and QAR prior to conducting Production Lot
Tests so that the Government may witness such testing.

\'A Inspection of Samples

A. Upon inspection of Production Lot Sample(s), two (2) copies of the Material
Inspection and Receiving (DD Form 250), bearing the QAR's signature and indication of
preliminary inspection, shall be forwarded to DSCR-VGC with duplicate copies to F/A-
18 Code 4.3.5 NAVAIRDEPOT NORTH ISLAND and to the designated test facility.
The envelope shall be clearly marked. "DO NOT OPEN IN MAILROOM".

B. Sample(s) may be considered as production items under the contract provided
the sample(s) can be refurbished to Ready for Issue condition and provided the sample(s)
have inspection approval of the cognizant CAO/QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. '
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PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)

P/N: 74A410513-2005

NSN: 5306-01-286-6693

NOMEN: BOLT, EYE — TRUNNION, MLG
CRITICALITY (CSI/CAI/Non-critical): CSI
DATE OF DETERMINATION: 02/18/2007

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 10 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, DSCR-VGC, of the
results of the testing, together with a recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 25 days from their
submission for testing, the contract delivery schedule shall be equitably adjusted as
necessary. '

D. Ifthe contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government: 1) terminate all or any portion of this
contract for default; 2) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures proposed by the contractor for
rework are acceptable to the Government, or; 3) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.
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PRODUCTION LOT APPROVAL (CONTRACTOR TESTING)
(Continued) :

G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled default.




CONTRACT DATA REQUIREMENTS Form Approved
LIST OMB No. 0704-0188

(2 Data Items)

The public reporting burden for this collection of information is estimated
to average 220 hours per response, including the time for reviewing
instructions, searching existing data sources, gathering and maintaining
the data needed, and completing and reviewing the collection of
information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for
reducing this burden, to Department of Defense, Washington Headquarters
Services, Directorate for Information Operations and Reports (0704-0188),
1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
Respondents should be aware that notwithstanding any other provision of
law, no person shall be subject to any penalty for failing to comply with a
collection of information if it does not display a currently valid OMB
control number. Please DO NOT RETURN your form to the above address. Send
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information.
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E. )
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) - OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including
the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,
Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to
the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:

TDP [] ™ [] OTHER [X

D. SYSTEM/ITEM
NSN5306-01-286-6693 E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE GROUP

0004 CERTIFICATION DATA/REPORTS PROCESS AND MATERIAL CERTIFICATION
4. AUTHORITY (Data Acgquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE 18.ESTIMATED

DI-MISC—80678/T3 . N/A NABKE) TOTAL PRICE

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQUIRED AS REQ AS REQ b. COPIES

" .

8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final

a N/A SUBMISSION AS REQ a. ADDRESSEE[Draft [Req |Repro

16. REMARKS 00 01 00
Paragraphs 10.1; 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. PCO 00 01 00

Block 3: Separate reports shall be provided for the below listed subtitles and shall
include certification that all vendors performing these processes are PRIME (OEM)
approved sources. In the case where other than the OEM's specifications are to be
utilized, separate certifications are required.

MATERIAL COMPOSITION

HEAT TREATMENT

MAGNETIC PARTICLE INSPECTION
PENETRANT INSPECTION

Block 12: First submission to be made upon submission of <First Article/Production Lot>
testing sample.
** Make submission to:

Block 13: Second submission required if the process/operation changes after
approval of <FIRST ARTICLE/PRODUCTION LOT> test.

** Make submission to: N

15. TOTAL 00 02 00
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
DSCP-NAB 28 FEB 07 DSCE—NAB 28 FEB 07
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INSTRUCTION FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNM
FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory
Item B, Self-explanatory

Item C. Mark (X) appropriate category: TDP - Techﬁical Data Package; TM - Technical
Manual Other - other category of data, such as Provisioning, Configuration Management, etc.

Item D. Enter name of system/item being acquired that data will support.
Item E. Self-explanatory (to be filled in after contract award)

Item F. Self-explanatory (to be filled in after contract award)

Item G. Signature of preparer of CDRL '

Item H. Date CDRL was prepared

Item 1. Signature of CDRL approval authority
Item J. Date CDRL was approved
Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.
Item 2. Enter title as it appears on data acquisition document cited in Item 4.
Item 3. Enter subtitle of data item for further definition of data item (optional entry)

Item 4. Enter Data Item Description (DID) number, military specification number, or military
standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data

content and format requirements

Item 5. Enter reference to tasking in contract that generates requirement for the data item (e.g.,
Statement of Work paragraph number)

Item 6. Enter technical office responsible for ensuring adequacy of the data item
Item 7. Specify requirement for inspection/acceptance of the data item by the Government
Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for ‘contractor to mark the appropriate distribution
statement on the data (ref DoD 5230.24)

Item 10. Specify number of times data items are to be delivered
Item 11. Specify as-of date of data item, when applicable
Item 12. Specify when first submittal is required
Item 13. Specify when subsequent submittals are required, when applicable

Item 14. Enter addressees and number of draft/final copies to be delivered to each addressee.
Explain reproducible copies it Item 16

Item 15. Enter total number of draft/final copies to be delivered
Item 16. Use for additional clarifying information for items 1 through 15. Examples are:

Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
Explanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group . Definition - Data which is not otherwise essential to the contractors performance
of the primary contracted effort (production development, testing, and administration) but which
is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Government.

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation, control,
or quality of the data item.

Estimated Price - Costs to be included under Group I are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government.

¢. Group III. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be included under Group III are the administrative and other
expenses. related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Governtent is minimal

Estimated Price - Group 1V items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each datg item, enter an amount equal to that portion of the total price which i s
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from these costs which will be mcurred
as a direct result of the requirement to supply the data, over and above those costs which would
otherwise be incurred in performance of the contract if not data were required. The estimated
data prices shall not include any amount for rights in data. The Government’s nght to use the
data shall be govemned by the pertinent provisions of the contract




